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ASSAM POWER GENERATION CORPORATION
LIMITED

OFFICE OF THE CHIEF GENERAL MANAGER (HYDRO & CIVIL),

BIJULEE BHAWAN, GUWAHATI-781001

TENDER DOCUMENT FOR

NIT NO:- Tender Notice No. 13 of 2018-19 of CGM (H & C) dtd:04.10.2018

NAME OF THE WORK: - Water proofing treatment of GM Office Block, Medical Unit, Security Office
Unit, Dormitory and Bachelor’s Hostel terrace and Fin slab including
painting of CGI sheet at KLHEP.

October-2018

Price: - र 500/-
(Non Refundable)
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CHAPTER-II

1 TERMINOLOGY

1.01 APGCL wherever used in this document shall mean Assam Power Generation Corporation
Limited  incorporated vide The Companies Act 1961 in exercise of Powers  conferred   under
the Act including subsequent amendments, if any. APGCL is a successor company of ASEB.

1.02 CGM (H&C) or owner or purchaser or project authority wherever used in this document shall
mean  the officer holding the post of the Chief General Manager (Hydro& Civil) APGCL,
Guwahati (Assam), who or his authorized representative  will exercise authority on behalf of
the Department in respect of the Tender and the works specified herein.

1.03 Engineer-in-Charge/or engineer shall mean the Officer holding the charge of the
Departmental post of General Manager/ Assistant General Manager (Civil) pertaining to
supervision of works specified in this document

1.04 The term ’Contractor’ wherever used in this document shall mean the individual/firm or
company who shall have entered into a contract agreement with the owner or the project
authority, undertaking on his behalf to carry out the works in full or in part as may be
specified in contract documents, and shall include in the case of an individual/ his heirs,
administrators and permitted assignees, in case of a firm, the partners of the said firm, their
respective heirs, executors, administrators and permitted assignees, and in case of a
Company its successors and permitted  assignees.

1.05 Contract documents shall mean and comprise the following documents and shall be the basis
of agreement between the owner and the contractor for carrying out the works in accordance
with the terms and conditions, specifications, drawings and directions contained in the said
documents
a) Bid documents duly filled in respect of rates, process & signed, the tender forms properly
filled in, signed and dated by the contractor & duly submitted
b) Contractor’s original bid proposal and subsequent correspondences relating to clarifications
and negotiations, if any, prior to award of the contract.
c) Equipment specifications and drawings, so far as applicable
d) Approved agreement forms duly signed, dated and sealed by the contractor and the owner
as specified in the said forms

1.06 ‘Equipments’ and ‘Plants’ shall mean and include all sorts of machineries and accessories,
apparatus, instruments, components manufactured articles and parts etc. to be supplied or
provided by the contractor under the terms of the contract , unless otherwise specified

1.07 The ‘Works’ shall unless be repugnant to such description shall be construed and taken to
mean the works contracted, or by virtue of the contract agreement, to be executed whether
temporary or permanent and whether original, altered, substituted or additional

1.08 The expression ’Specifications’ wherever used in this document shall mean all the pertinent
terms and stipulations furnished herein in respect of the work or part thereof and/or
indicated in the drawings appended hereto and to be issued for construction and shall have
reference also to other relevant terms and stipulations not furnished herein, but as  far as
applicable
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CHAPTER-III

INSTRUCTION FOR BIDDERS AND SPECIAL CONDITIONS

Tender Notice No. 13 of 2018-19 of CGM (H & C) Dated:-04/10/2018

BID INVITATION FOR: - Water proofing treatment of GM Office Block, Medical Unit, Security Office
Unit, Dormitory and Bachelor’s Hostel terrace and Fin slab including painting
of CGI sheet at KLHEP.

EARNEST MONEY DEPOSIT:
Rs. 18,900.00(for General)
Rs. 9,450.00 (for SC/ST/OBC)(For Individual only)

In the shape of Demand Draft only duly pledged in favour of the Deputy General
Manager (F&A), APGCL, Guwahati-781001

1. DUE DATE AND CLOSING TIME
The bid will be received up to 2:00 P.M. on 15/10/2018. The opening time of the bids will be at
3:00 P.M. on 15/10/2018 and the venue will be the Office of the Chief General Manager
(Hydro & Civil), APGCL. Bidders or their authorized representatives will make it convenient
to attend the bid opening on time.

2. TIME OF COMPLETION OF WORK
The stipulated time of completion of the work is 45 (forty five) days from the date of
handing over the site.

3. BID-GUARANTEE OR EARNEST MONEY DEPOSIT: (E.M.)
3.1 Every bid or tender shall be accompanied by a deposit of E.M for an amount indicated in the

Tender Notice pertaining to the work (ordinarily equivalent to 2% of the estimated value of
work, unless otherwise specified in the Notice), in the form of an acceptable Demand Draft
only from a Nationalized/Schedule Bank pledged in favour of the Deputy General Manager
(F & A), APGCL, Guwahati. Irregular tender is liable to be rejected.

3.2 The E.M. as mentioned above will be returned to the respective unsuccessful bidder soon
after the award of the contract. The E.M. will be retained towards the contract security
deposit in the case of selected bidder or bidders in whose favour the contract is awarded. The
APGCL will not entertain any claim for release of the E.M. during pendency in selection of
contractors for awarding the contract. The APGCL will not pay any interest on the E.M.
deposit.

3.3 The E.M. is liable to be forfeited in the absolute discretion of the CGM (H&C), APGCL, if a
selected bidder revokes or causes to withdraw his offer / tender before the expiry of its
validity or fails after the contract is awarded to him to execute the ‘Contract agreement’ with
the APGCL described herein after (so far as applicable) or to commence the work within the
period as notified in the work order.

4. PERFORMANCE –GUARANTEE OR SECURITY DEPOSIT (S.D.)
4.1 The security to be taken for due performance of the contract in terms of the ‘contract

agreement’ will be a deduction of 10% (ten percent) from every ad-interim payment made on
account of works performed, until the sum of these deductions and E.M. together becomes
equal to 10 (ten) percent of the total value of the contract.

4.2 Such S.D. shall be forfeited or appropriated by the CGM (H&C), APGCL, BijuleeBhawan,
Guwahati under authority of the owner in his discretion towards any loss, damage etc. that
may be sustained by the APGCL as a result of breach of any terms, conditions of the contract
by the contractor, notwithstanding other remedies open to the APGCL under the terms of the
contract or law.

4.3 Subject to the provisions mentioned above and the provisions of guarantee period of one year,
the Security Deposit will be returned to the contractor on the due and satisfactory
performance of the contract and after all claims of the APGCL shall have been settled. The
APGCL will not pay any interest on the amount of Security Deposit of Performance
Guarantee.
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5. GOODS AND SERVICE TAX / INCOME TAX CERTIFICATE (PAN / GST):
The offered rates and / or prices for the work shall include all taxes, duties, forest royalties,
monopolies etc. as may be applicable on material and labour during the tenure of the
contract. There will be no reimbursement for any increase or levy of new taxes, duties etc. on
materials utilized for this work or equipments furnished / supplied for completing the work
or for machineries, equipments, tools and tackle, fuel and lubricants etc. used in connection
with the performance of the work, unless otherwise specified or qualified by the bidder in his
bid. If, however, any tax or duty is levied by the Govt. or statutory body on the finished work
(after complete installation and / or delivery), such tax or duty will be to the account of the
APGCL.

5.1 The contractors must have a valid GST Registration No. and should submit copy of GST
Certificate and attested copy of PAN Card.

5.2 Caste certificate must be produced where necessary.

6. BIDDER’S QUALIFICATIONS:
6.1 The Bidder should submit a list and description of similar or comparable works previously

executed by him successfully during last five consecutive financial years indicating the
individual volume and contract price along with the name and address of the respective
owner / authority.6.2 All prospective bidders are hereby notified that, before any bid submitted in response to this
invitation is considered for award, the CGM (H&C), APGCL may require the bidder to
submit a further statement of facts in detail as to the previous experience of the bidder and
financial resource available with him for performing the contemplated work. The CGM
(H&C), APGCL expressly reserves the right to reject any bid or which the facts as to
business, financial and other resources or business experience, compared with the work bid
upon, justify such rejection.6.3 The Bidder should submit valid Labour License Certificate.6.4 Civil Engineering firms / contractors with adequate experience must complete similar works
having total value not less than Rs. 5.00 Lakhs during last the last 5 (five) financial years
i.e from April starting to March ending. They must submit such completion certificate with
the tender.6.5 Cost over run shall not be accepted.6.6 Contractors should be financially sound to invest the amount and should submit necessary
evidence on this account. Annual turnover should not be less Rs. 3.20 Lakhs in the last
3(three) Financial Years.

7. BIDDER SHOULD EXAMINE & UNDERSTAND
7.1 All prospective bidders are required to thoroughly study and carefully examine all the terms

and conditions, instructions, drawing & specifications pertaining to the work and visit the
field of work to fully satisfy and acquaint themselves about the nature and location of work,
the configuration of the ground. The spring level, the surface conditions, quality and quantity
of materials required and their availability the type of equipments and facilities needed
preliminary to and during the execution of the work and local conditions which may affect
the work or cost thereof. Failure to do so will be at the bidder’s risk.

8. SUBMISSION OF  TENDER
8.1 Bidders are to quote their rates in the prescribed format. It may be noted that in the e tender

portal, rates are to be quoted for all the 3 estimates of the BOQ and evaluation criteria shall
be on the basis of the summation of quoted rates/amounts for all aforesaid estimates of the
BOQ, otherwise the price bid of that bidder will be rejected.

8.2 The rates are to be quoted on percentage basis on specified schedule of rates and for non
schedule items rate should be quoted on Annexed Format. The rates are to be quoted both in
figures and words.
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8.3 The rates quoted by the bidders will be inclusive of all taxes, royalties and other statutory
levies as applicable.

8.4 Bidders should note that unusually low rates not feasible for execution may not be
technically accepted.

8.5 Bidders should note that during the time of execution of work, any item not covered by the
schedule of work if required to be done as per decision of the CGM (H&C)/ Engineer-in
Charge of work, they have to execute such work/works as supplementary item of works, rates
of which will be same as the accepted rate for the work on S.O.R. APWD Building (Civil
Works) and (Sanitary & Water Supply Works) for the year 2013-14.

If the rate of such supplementary item/items is/are not available in the aforesaid S.O.R, the
same will be analyzed by the department as per reasonable market price but in any case of
dispute for rate of supplementary item/items, the decision of CGM (H&C) will be final and
conclusive.

8.6 The quoted rates will be firm for entire period of completion of the work. No price escalation
on any component will be admissible.

8.7 Firms submitting tender should enclose a certified copy of the Firm’s constitution and a
certified copy of Power of Attorney authorizing a person to operate the tender and contract
and should furnish full address of the partners and the persons holding power of attorney on
behalf of the firm.

8.8 Information regarding litigation, current or during the last five years, in which the Bidder is
involved with APGCL/AEGCL/APDCL, must be furnished, if any in the form of declaration.
If there is no litigation, then the bidder is requested to submit NIL in the form of declaration.

8.9 In the event of the date specified for bid receipt and opening being declared as a closed
holiday for Purchaser’s office, the due date for submission of bids and opening of bids will be
the following working day at the appointed date and place.

8.10 The Corporation cannot be held responsible for non-receipt and postal delay.
8.11 Every page of the bid document shall be duly signed by the bidder.

9. AWARD OF CONTRACT
9.1 The contract will be awarded to that responsible bidder whose bid, confirming to the

schedule conditions of contract and specifications will be most advantageous to the
Department, price and other factors considered. An award mailed (or otherwise furnished) to
the successful bidder within the time for acceptance specified in the bid will result in a
binding contract without further action by either party. The CGM (H&C), APGCL does not
bind itself to accept the lowest bid or any bid. As the interest of the Department may require,
the right is reserved to reject any or all bids and to waive any minor informality or
irregularity in bids received without assigning any reason thereof. Bid which are incomplete
or which contain undesirable conditions are liable to rejection.

9.2 APGCL will try to make timely payment of bills, but on unavoidable circumstances cannot
guarantee timely payment of bills, for which no interest on the payable amount will be
entertained.

10. CONTRACT AGREEMENT
10.1 The ‘Contract agreement’ (or Tender Agreement) for the works will be drawn up with the

selected bidder/bidders within 7 (Seven) days of issue of the work order and the contract
documents will comprise as described herein before.

10.2 The conditions of the F-2 form shall form part and parcel of the agreement. However
wherever there is any contradiction or variation between the conditions of the F-2 form, the
terms and conditions specified elsewhere in this document, the later will be treated as
superseding the former. Terms and conditions shall be as per F-2 Form of agreement and has
to follow accordingly. In the Form-F-2 all the designations appearing as Executive
Engineer/Sub divisional Officer shall be read as Chief General Manager (Hydro & Civil),
Assam Power Generation Corporation Limited (herein after called as C.G.M (H&C), APGCL).

10.3 In a case where the selected bidder fails to commence the work as shall be notified in the
work order or fails to execute the tender agreement with the CGM (H&C), APGCL as
stipulated herein before; the CGM (H&C), APGCL reserves the right to claim loss, damage
etc. and take appropriate action under the terms of this document or law including forfeiture
of E.M.



~ 8 ~

11. TOOLS & PLANTS
11.1 The APGCL does not ordinarily furnish any tools & tackle, plants and equipments or such

facilities for carrying out the work by the contractor (excluding hypothecation). The
contractor shall arrange and maintain the equipments required for implementation of work
all throughout the period of the contract.

12. MATERIALS & LABOUR
12.1 All materials (this includes without limitation raw materials, parts, components etc.) and

labourers required for carrying out the work shall be arranged and furnished by the
contractor all throughout the tenure of the contract and strictly conform to relevant IS Code (
latest revision).

12.2 The intending tenderers should inspect the prospective sources of collection of raw materials
and fully satisfy him about the quality of materials, availability of materials, lead, and mode
of transportation. The Department shall not consider, after acceptance of the contract, to pay
any extra charge for lead or any other reasons, incase the contractor found later on, to have
misjudged, the quality/quantity of availability of such materials from the source of collection.

12.3 APGCL shall not issue any construction materials such as cement, reinforcement bar, or any
other materials.

12.4 In connection with the performance of work throughout the tenure of the contract, the
engagement of labour and payment therefore by the contractor shall conform to the statute,
the pertinent law or act of the Central & State Govts, as well as rules, regulations and orders
of the local authorities or statuary bodies, as may be in force from time to time.

12.5 The materials procured for the work by the contractor shall be placed at site properly for
inspection of Engineer-in charge before utilization. Any defecting materials should be
replaced immediately for which no extra charge will be payable to contractor.

13. CHANGES IN QUANTITY AND ITEM
13.1 The authority may at any time, by a written order make changes within the general scope of

the contract, in any one or more of the following
i) Quantity of any item
ii) Alteration or omission of any item
iii) Addition of any item
iv) Alteration in drawings, designs or specifications
If any such change causes an increase or decrease in the cost of or the time required for
performance of the contract, an equitable adjustment shall be made in the contract price or
time schedule or both and the contract shall be modified in writing accordingly. Any claim by
the contractor for adjustment under this clause must be asserted within 30 days from the
date of receipt by the contractor of the notification of change: PROVIDED HOWEVER, that
the authority if decides that the facts justify such action, may receive and act upon any such
claim asserted at any time prior to final payment under the contract. Failure to agree to any
adjustment shall be a dispute concerning a question of fact within the meaning of the
disputes mentioned herein after. However nothing in this clause shall excuse the contractor
from proceeding with the contract as changed.

14. INSPECTION
14.1 All works and all supplies (this term includes without limitation raw materials, parts,

components, intermediate assemblies and end products) under the contract shall be subject
to inspection and test by the CGM (Hydro & Civil), APGCL or his authorized person to the
extent practicable at all times and places including the period of construction or manufacture
and in any event prior to final acceptance.

14.2 In case any work or part thereof or/and any supply is found defective in material or
workmanship or otherwise not in conformity with the specifications or drawings or
requirements of the contract, the CGM (Hydro & Civil), APGCL shall have the right either to
reject them or to require their correction, as directed by the department.

14.3 The inspection and test by the CGM (Hydro & Civil), APGCL or his authorized person of any
work or any supplies does not relieve the contractor from any responsibility regarding defects
or other failures to meet the contract requirements which may be discovered prior to final
acceptance. Except as otherwise provided in this contract final acceptance shall be conclusive
except as regards latent defects, fraud or such gross mistakes as amount to fraud.
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14.4 The contractor shall provide and maintain an inspection system acceptable to the CGM
(Hydro & Civil), APGCL covering the works and/or supplies hereunder. Records of all
inspection works by the contractor shall be kept complete and available to the CGM (Hydro
& Civil), APGCL during the performance of this contract.

15. DEFAULT
15.1 The contractor shall not be liable for any excess cost of any failure to perform the contract

arises out of causes beyond the control and without the fault or negligence of the contractor
(such as FORCE MAJEURE) PROVIDED THAT the contractor shall notify the authority in
writing of the cause of any such delay, within fifteen (15) days from the beginning thereof or
within such further period as the authority shall grant for the giving of such notice.

16. LIQUIDITY DAMAGE
16.1 The liquidated damages shall be payable for delay in completion of the work @ 0.3% (point

three percent) of the contract prices per week. The liquidated damages so payable shall not
exceed 10% (ten percent) of the contract prices.

17. TERMS OF PAYMENT
17.1 Bills shall be entertained on the basis of Actual measurement of completed works as per

standard procedure. 1st Running Account Bill shall be entertained only after completion of
minimum 50% of total work and payment shall be made subject to the availability of fund.

18. CONTRACTUAL FAILURE:
18.1 In the event of Contractual Failure of any respect on the part of the successful bidder,

APGCL shall be entitled to forfeit the EMD or any money received from the bidder and may
take appropriate action under the terms of the Contract or Law.

19. SETTLEMENT OF DISPUTE:
19.1 In the event of any dispute or differences at any time arising between the parties relating to

work or any other clauses or any content of the right and liabilities of the parties or other
matters specified therein or with reference to anything arising out of the such dispute or
differences shall be endeavored to be resolved by mutual negotiation. If, however, such
negotiation is infructuous, the dispute should be finally settled through Arbitration and
Conciliation Act 1996 by three arbitrators appointed in accordance with the said Act. The
decision of the arbitrator shall be final & binding upon the parties and the expense of the
arbitration shall be paid as may be determined by the arbitrator in accordance with
provisions of Arbitration and Conciliation Act 1996.The arbitration proceedings shall be held
in Guwahati.

20. TERMINATION:20.1 APGCL may, by not less than 7 (seven) days written notice may terminate the contract, if the
contractor :- (i) fails to remedy a failure in the performance of his obligations, (ii) becomes
insolvent or bankrupt, (iii) submit to APGCL statement which has a material effect on the
rights, obligations or interest of APGCL and which the contractor known to be false, (iv) as
result of force majeure, if the whole work cannot be performed for a continuous period of 90
(ninety) days. APGCL shall make payment upon termination to contractor the services
performed by the contractor to the entire satisfaction of APGCL prior to date of termination.
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CHAPTER-IV

SAFETY ENGINEERING & SAFETY CODE

1. SAFETY ENGINEREING

Accident prevention shall be an essential part of the programme of the contractor for all
operations involve in performance of the contract under this invitation in order to reduce the
cost of construction measures in terms of:

a. Human life sacrificed
b. Temporary and permanent injuries to workers.
c. Loss of materials resulting from accidents.
d. Loss of damage to equipment.
e. The cost of workman’s compensation insurance.
f. Loss of times due to accidents.

Suitable safety programme to be developed to cope with the particular hazards for each
operations of the performance of the contract.

2. INSPECTION

To ensure effective enforcement of the rules and regulations relating to safety precautions,
the arrangements made by the contractor shall be open to inspect by the Engineer-in-Charge
or his representative.

3. COMPENSATION

No extra charges or additional compensation will be admissible to the contractor by the
department for any work done to comply with the provisions of safety Engineering and
Safety Code. The bid price of the contractor for various items shall include these incidental
cost.
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CHAPTER-V

CONTRACTOR’S CAMP

1. CAMP SITES

The contractor shall provide, maintain and operate under competent direction such camp
facilities convenient to the site works under this contract as are necessary for housing,
feeding and accommodation of his employees. The location, construction, operation and
maintenance of such camps shall be subject to the approval of the Assistant General
Manager/ Engineer in charge of the site.

2. USE OF LAND FOR CONSTRUCTION PURPOSES

Such land as may be available at work- site will be allowed to be used by the contractor for
construction of his camps free of charge. However, development of clearances of the land will
have to be done by the contractor at his own cost. The contractor will be responsible to clear
and clean the site after completion of his works and handover the land to the Engineer-in-
Charge. The contractor will be liable to pay compensation for any damages done to the land
or neighboring area.

3. SANITATION IN CAMP SITE:

The temporary sanitation in the campsite should be properly maintained and hygienic so
that pollution can be controlled and just before completion of the work site must be cleared
properly.
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CHAPTER-VI

DECLARATION

I / We hereby declare that I/we shall treat the tender documents and other records connected with
the works as secret/confidential and shall not communicate information derived there from to any
person other than person to whom I//We/am/are authorized to communicate the same or use the
information to any manner prejudicial to the safety of the state.

Signature of the tenderer

Full Name

(In Block letters)

Address……………………………………

…………………………….…………

………………………………………

………………….............................

Phone/ Mobile………………………............

Date: …………………………...................
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CHAPTER- VII

DECLARATION OF LITIGATION

Information on litigation history in which bidder is involved

Employer
(APDCL/APGCL/AEGCL)

Cause of Dispute Amount involved Remarks showing present
status
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CHAPTER-VIII
Schedule of work:

ANNEXURE-A
To,

The Chief General Manager (Hydro & Civil),
APGCL, Bijulee Bhawan
Paltanbazar, Guwahati-1

Sub: Water proofing treatment of GM Office Block, Medical Unit, Security Office Unit, Dormitory and
Bachelor’s Hostel terrace and Fin slab including painting of CGI sheet at KLHEP.

Ref: Your Tender Notice No.13 of 2018-19 of CGM (H&C) Dated: 04/10/2018
Dear Madam,

In response to your above notice I/We …………………………………………………….. am /are
submitting herewith, my / our rates for the work as mentioned below. Necessary documents, as
asked for, are enclosed herewith, for your kind perusal.
A. (Schedule of item of work)
Sl No. Name of Work Water proofing treatment of GM Office Block, Medical Unit, Security

Office Unit, Dormitory and Bachelor’s Hostel terrace and Fin slab
including painting of CGI sheet at KLHEP.

1.

i

ii

Rate on percentage basis to
be quoted on the Schedule
of Rates for A.P.W.D. for
the year 2013-14
(including GST)

Buildings (Civil works)

Sanitary & Water Supply
works.

In figure At Par/Above/Below In words

Enclose:
Yours faithfully,

1. Demand Draft No:
Signature of Contractor

2. Date of Issue: Full Name:

Address    :

3. Name of Bank: Mobile No:


