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CHAPTER-II 

1 TERMINOLOGY  

1.01 APGCL wherever used in this document shall mean Assam Power Generation Corporation 
Limited incorporated vide The Companies Act 1956 in exercise of Powers conferred   under 
the Act including subsequent amendments, if any. APGCL is a successor company of ASEB.   

1.02 CGM (Hydro & Civil)) or owner or purchaser or project authority wherever used in this 
document shall mean the officer holding the post of the Chief General Manager (Hydro & 
Civil) APGCL, Guwahati (Assam), who or his authorized representative will exercise 
authority on behalf of the Department in respect of the Tender and the works specified 
herein.  

1.03 Engineer-in-Charge/or engineer shall mean the Officer holding the charge of the 
Departmental post of General Manager/ Assistant General Manager (Civil) pertaining to 
supervision of works specified in this document. 

1.04 The term ’Contractor’ wherever used in this document shall mean the individual/firm or  
company who shall have entered into a contract agreement with the owner or the project  
authority, undertaking on his behalf to carry out the works in full or in part as may be 
specified in contract documents, and shall include in the case of an individual/ his heirs, 
administrators and permitted assignees, in case of a firm, the partners of the said firm, their 
respective heirs, executors, administrators and permitted assignees, and in case of a 
Company its successors and permitted  assignees. 

1.05 Contract documents shall mean and comprise the following documents and shall be the basis 
of agreement between the owner and the contractor for carrying out the works in accordance 
with the terms and conditions, specifications, drawings and directions contained in the said 
documents. 
a) Bid documents duly filled in respect of rates, process & signed, the tender forms properly 
filled in, signed and dated by the contractor & duly submitted. 
b) Contractor’s original bid proposal and subsequent correspondences relating to clarifications 
and negotiations, if any, prior to award of the contract. 
c) Equipment, specifications and drawings, so far as applicable 
d) Approved agreement forms duly signed, dated and sealed by the contractor and the owner 
as specified in the said forms 

1.06 ‘Equipment’ and ‘Plants’ shall mean and include all sorts of machineries and accessories, 
apparatus, instruments, components manufactured articles and parts etc. to be supplied or   
provided by the contractor under the terms of the contract, unless otherwise specified 

1.07 The ‘Works’ shall unless be repugnant to such description shall be construed and taken to  
mean the works contracted, or by virtue of the contract agreement, to be executed whether 
temporary or permanent and whether original, altered, substituted or additional. 

1.08 The expression ’Specifications’ wherever used in this document shall mean all the pertinent 
terms and stipulations furnished herein in respect of the work or part thereof and/or 
indicated in the drawings appended hereto and to be issued for construction and shall have 
reference also to other relevant terms and stipulations not furnished herein, but as  far as 
applicable. 
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CHAPTER-III 
 

INSTRUCTION FOR BIDDERS AND SPECIAL CONDITIONS 
 
E-Tender Notice No. APGCL/CGM (Hydro & Civil)/2024-25/NTPS precast boundary wall/08(32) 
dated: 06/11/2024 
 
BID INVITATION FOR: 
Construction of Pre-Cast Boundary wall for incompleted work for wall length of 112.00 m, 
NTPS, APGCL. 
 
EARNEST MONEY DEPOSIT:     Rs. 34,445.00 (for General) 

Rs. 17,222.00 (for SC/ST/OBC) For Individual only 
EMD amount should be deposited online as per Finance Department Govt. of Assam office 
memorandum (OM). No. FEB.269/2017/27 dated 21.08.2019. EMD through Bank Guarantee (BG) 
will also be accepted. No exemption will be allowed in EMD to any other bidder possessing any 
other certificate other than that specifically mentioned herein. 
  
 

1. DUE DATE AND CLOSING TIME 
The bid will be received up to 11.00 A.M. of 21/11/2024. The opening time of the bids will be 
at 3.00 p.m. on the same day and the venue will be the office of the Chief General Manager 
(H&C), APGCL.  

 
2. TIME OF COMPLETION OF WORK 

The stipulated time of completion of the work is 60 (Sixty) days from the date of signing of 
the contract agreement. No time extension shall be granted to the contractor irrespective of 
size and volume of the awarded work. 
 

3. BID-GUARANTEE OR EARNEST MONEY DEPOSIT: (E.M.)  
i) Every bid or tender shall be accompanied by a deposit of Earnest Money (E.M.) for an 

amount indicated or as specified in the Tender Notice. EMD amount should be deposited 
online as per Finance Department Govt. of Assam office memorandum (OM).No. 
FEB.269/2017/27 dated 21.08.2019 (copy enclosed for ready reference). EMD through Bank 
Guarantee (BG) will also be accepted. If EMD is submitted through BG, bidder will be required to 
upload the scan copy of the BG during online Bid submission and the original Hard Copy of the 
BG should reach APGCL HQ on or before bid opening. 
Address to which the Original BG is to be submitted on or before Bid Opening: 
The Chief General Manager (H &C)),  
Assam Power Generation Corporation Ltd., 
3rd Floor, Bijulee Bhawan, Paltan Bazar, Guwahati-1. 

 
The BG shall be duly pledged in favour of the Chief General Manager (F&A), APGCL and shall 
remain in force for 01 (one) year period from the Start Date of online Bid submission. 
 
No interest shall be payable on such deposits. 
 
Note: The bidder is requested to advice the Bank Guarantee issuing bank to comply with the following 
and ensure to submit, the receipt of the copy of SFMS message as sent by the issuing bank branch, 
along with the original bank Guarantee in APGCL’s tender issuing office: 
The Bank Guarantee issued by the Bank must be routed through SFMS platform as per following 
details: 

i. MT/IFN760/MT/IFN760 COV for issuing of Bank Guarantee. 
ii. MT/IFFN 760/MT/IFN 767 COV for amendment of Bank Guarantee. 
 

The above message/intimation shall be sent through SFMS by the BG issuing bank branch to Axis 
Bank, Paltanbazar Branch, A/C no. 375010200001380, IFS code-UTIB0000375, Branch Address- 
AXIS Bank Ltd, Commercial Building, A.T. Road, Guwahati-781001, India. 
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ii) The Earnest Money as mentioned above will be returned to the respective bidders as per 

Finance Department Govt. of Assam office memorandum (OM).No. FEB.269/2017/27 dated 
21.08.2019 vide online. The department will not entertain any claim for release of the E.M. 
during the pendency of selection of contractors for awarding the contract. The department 
will not pay any interest on the E.M. deposit. 

 
iii)  The E.M. is liable to be forfeited in the absolute discretion of the CGM(H&C), APGCL if 

the selected bidder revokes or alter or causes to withdraw his offer/tender before the expiry 
of its validity or fails after the contract is awarded to him to execute the ‘Contract 
Agreement’ with the department or to commence the work within the period envisaged in 
the terms and conditions or as might be notified in the work order. 

 
iv)  A tender is liable to outright rejection in absence of the requisite E.M. deposit. 

 
4. SECURITY DEPOSIT (S.D.) IN THE FORM OF PERFORMANCE  BANK  GUARANTEE  
4.1 Performance Guarantee amounting to 10% of the quoted value by the successful bidders must 

be deposited immediately after issue of Letter of Award/Work Order. The successful bidder will 
be issued letter of intent before allotment of Work Order and he/she must immediately initiate the 
process for issuance of Bank Guarantee with the concerned Nationalized Bank so as to ensure 
submission of PBG on the date of issuance of LoA/Work Order.  The bidder may submit the 
requisite bid security only in the form of Bank Guarantee in favour of “The Chief General 
Manager(F&A), APGCL, Bijulee Bhawan, Guwahati- 01”. Bid Security in any other form 
will not be accepted. The PBG submitted for Bid Security should have a minimum validity of 20 
(Twenty months) i.e, 1(One) year 8(Eight) months. 

 
 The bidders are requested to advise the Bank Guarantee issuing bank to comply with the 

following and ensure to submit, the receipt of the copy of SFMS messages as sent by the issuing 
bank branch, along with the original BG in APGCLs tender issuing office: 

 The bank guarantee issued by the Nationalized Bank must be routed through SFMS platform as 
per following details: 
i. MT/IFN 760/MT/IFN 760 COV for issuance of Bank Guarantee. 
ii. MT/IFN 760/MT/IFN 767 COV for amendment of Bank Guarantee. 

 The above message/intimation shall be sent through SFMS by the BG issuing Bank Branch to 
AXIS Bank, Paltanbazar Branch, Account No: 375010200007573, IFS Code-UTIB0000375, 
Branch Address- 

 AXIS Bank Ltd., Commercial Building, A.T. Road, Guwahati-01. 
 
               Apart from Bank Guarantee, Performance Security Deposit can also be submitted through Fixed 

Deposit (FD) and Demand Draft (DD), pledged / drawn in favour of The Chief General Manager 
(F&A), APGCL.  All other Terms & Conditions regarding the Performance Security Deposit shall 
remain the same as mentioned in the above paragraphs. 

 
4.2 Such S.D. shall be forfeited or appropriated by invocation of PBG by the CGM (H&C), APGCL, 

Bijulee Bhawan, Guwahati under authority of the owner in his discretion towards any loss, 
damage etc. that may be sustained by the APGCL as a result of breach of any terms, conditions 
of the contract by the contractor, notwithstanding other remedies open to the APGCL under the 
terms of the contract or law.  

4.3 In the event of contractor’s Security Deposit being appropriated towards loss, damage etc, the 
contractor shall forthwith recoup the amount to restore the Security Deposit to the full current 
value within 30 (thirty) days from the date of intimation. 

4.4 Subject to the provisions mentioned above and the provisions of guarantee period of one year, 
the Security Deposit will be returned to the contractor on the due and satisfactory completion of 
the contract and after all claims of the APGCL shall have been settled. The APGCL will not pay 
any interest on the amount of Security Deposit of Performance Guarantee. If the work gets 
damaged during the defect liability period due to default of the contractor or even otherwise 
(including due to force majeure) the CGM (H&C) reserves the right to forfeit the SD Money. 
These points shall also be valid if SD is submitted through FD, DD.  
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5. GST / INCOME TAX CERTIFICATE (PAN / GST): 
5.1 The offered rates and / or prices for the work shall include all taxes, duties, forest royalties, 

monopolies etc. as may be applicable on material and labour during the tenure of the contract. 
There will be no reimbursement for any increase or levy of new taxes, duties etc. on materials 
utilized for this work or equipment furnished / supplied for completing the work or for 
machineries, equipment, tools and tackle, fuel and lubricants etc. used in connection with the 
performance of the work, unless otherwise specified or qualified by the bidder in his bid. If, 
however, any tax or duty is levied by the Govt. or statutory body on the finished work (after 
complete installation and / or delivery), such tax or duty will be to the account of the APGCL.  

5.2 The contractors must have an Active GST Registration No. and should submit copy of GST 
Certificate and attested copy of PAN Card. 

5.3 Caste certificate must be produced where necessary. 
5.4 Copy of acknowledgment of ITR filled for preceding three financial years and an 

undertaking regarding ITR filling for preceding three financial years immediately before 
the FY in which tax is required to be deducted (i.e. for AY 2024-25, AY 2023-24 & AY 
2022-23). 

. 
6. BIDDER’S QUALIFICATIONS: 
6.1 The Bidder should submit a list and description of similar or comparable works previously 

executed by him successfully during last 7 (seven) consecutive years indicating the individual 
volume and contract price along with the name and address of the respective owner / authority.  

6.2 All prospective bidders are hereby notified that, before any bid submitted in response to this 
invitation is considered for award, the CGM (H&C) , APGCL may require the bidder to submit a 
further statement of facts in detail as to the previous experience of the bidder and financial 
resource available with him for performing the contemplated work. The CGM (H&C) , APGCL 
expressly reserves the right to reject any bid or which the facts as to business, financial and other 
resources or business experience, compared with the work bid upon, justify such rejection. 

6.3 The Bidder should submit valid Labour License Certificate. The Bidder must possess Valid 
Contractor License issued by any department under Govt. of Assam 

6.4 Cost overrun shall not be accepted. 
6.5 Civil Engineering firms/contractors with adequate experience of having successfully completed 

similar works during the last 7 years ending last day of month previous to the one in which 
applications are invited should be either of the following:- 
a. Three similar completed works costing not less than the amount equal to Rs.6,88,894.00 (40% 
of the tendered amount). 

                                       or 
b. Two similar completed works costing not less than the amount equal to Rs.8,61,118.00 (50% 
of the tendered amount). 

                                         or 
c. One similar completed work costing not less than the amount equal to Rs. 13,77,789.00 (80% 
of the tendered amount). 
 (Supporting documents to be submitted).  
(Supporting documents to be submitted).They must submit such completion certificate along 
with the respective Work Order. Similar works shall pertain to works involving Construction of 
precast boundary wall. Completion Certificates must be submitted for all the executed works. 

6.6 Contractors should be financially sound to invest the amount and should submit necessary 
evidence on this account. CA certified Average Annual turnover during last three Financial 
Years i.e. 2023-24, 2022-23, 2021-22 should not be less Rs. 8,61,118.00 (50% of the tendered 
amount). However, annual turnover certificate of each of the three financial years mentioned 
above must be supported by Audited Financial Statements. The CA certified average annual 
turnover may be accompanied with relevant financial documents for the FY 2023-24, 2022-23, 
2021-22. 

6.7 It should be ensured that the contractors shall have Provident Fund Code No. It will be 
ascertained that all the workers engaged by the contractor directly should be registered for 
Employees’ Provident (EPF) and due contribution have been credited into their account. The 
Bidder should also submit valid ESIC Certificates. 
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6.8 The bidder should have adequate manpower and machinery. The proper manpower and 
machinery list at the disposal of the contractor which is to be deployed at site should be 
submitted in form of notarized affidavit. 

6.9 The Bidder should have manufacturing facilities for such precast boundary walls and 
must submit valid Manufacturing license & Registration of Factories from Concerned 
Authority (Chief Inspector of Factories, Govt of Assam). The bid of the bidder is 
liable to be cancelled if the Manufacturing license & Registration of Factories from 
Concerned Authority (Chief Inspector of Factories, Govt of Assam) is not submitted 
along with the bid.  

6.10 The Bidder should not have been blacklisted by any State Government, Central 
Government, State PSU, Central PSU, Private Company, etc. Document where the bidder 
has ‘solemnly’ stated that he has not been blacklisted by any State Government, Central 
Government, State PSU, Central PSU, any Private Organization, etc. Such document shall 
be Notarized. 

6.11 Certified copy from Chartered Accountant for Net Worth of bidder for FY 2022-23 must be 
submitted.  

6.11. Bank solvency certificate not earlier than past 01 year from the date of floating of the 
tender. The date of issuance and amount should be clearly mentioned.  

6.12. In the absence of the above stated requisite documents, the bid of bidder will be considered non-
responsive. 

 
7. BIDDER SHOULD EXAMINE & UNDERSTAND  

All prospective bidders are required to thoroughly study and carefully examine all the terms and 
conditions, instructions, drawing & specifications pertaining to the work and visit the field of 
work to fully satisfy and acquaint themselves about the nature and location of work, the 
configuration of the ground. The spring level, the surface conditions, quality and quantity of 
materials required and their availability the type of equipment and facilities needed preliminary 
to and during the execution of the work and local conditions which may affect the work or cost 
thereof. Failure to do so will be at the bidder’s risk.  
 

8. SUBMISSION OF  TENDER 
8.1 Bidders are to quote their rates against each item in clear money (Rupees) value per unit of work 

(inclusive of all taxes) in the prescribed format. 
8.2 The rates are to be quoted on item rate basis. The rates are to be quoted in figures. 
8.3 The rates quoted by the bidders will be inclusive of all taxes, royalties and other statutory 

levies as applicable. 
8.4 Bidders should note that unusually low rates not feasible for execution may not be 

technically accepted. 
8.5 Bidders should note that during the time of execution of work, any item not covered by the 

schedule of work if required to be done as per decision of the CGM (H&C) / Engineer-in Charge 
of APGCL, they have to execute such work/works as supplementary item of works, rates of 
which will be calculated by using the following formulae: 

R= (T’/T) * P 
Where, R= Rate of supplementary item of work 
  T’= Bid value 
  T= Tendered value 

P= Accepted Rate for the work as per respective S.O.R. or estimate 
If the rate of such supplementary item/items is/are not available in the aforesaid S.O.R, the same 
will be analyzed by the department as per reasonable market price but in any case, of dispute for 
rate of supplementary item/items, the decision of CGM (H&C) will be final and conclusive. 

8.6 The quoted rates will be firm for the entire period of completion of the work. No price 
escalation on any component will be admissible. 

8.7 Firms submitting tender should enclose a certified copy of the Firm’s constitution and a certified 
copy of Power of Attorney authorizing a person to operate the tender and contract and should 
furnish full address of the partners and the persons holding power of attorney on behalf of the 
firm. 
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8.8   Information regarding litigation, current or during the last five years, in which the Bidder 
is involved with APGCL/AEGCL/APDCL and with any other state or central 
PSU/department, must be furnished, if any in the prescribed format ( at Chapter VII). 

8.9       In the event of the date specified for bid receipt and opening being declared as a closed holiday 
for Purchaser’s office, the due date for submission of bids and opening of bids will be the 
following working day at the appointed date and place. 

8.10 The Corporation cannot be held responsible for non-receipt and postal delay. 
8.11 Every page of the tender document to be duly signed by the bidder. 
8.12 Reverse bidding will be done for the work. 
8.13 The contesting bidders must password protect the technical documents before uploading on the 

NIC portal. The password must be kept confidential and shared only with the concerned officials 
of APGCL. Also, the bidders shall submit a hard copy of the technical bids in the O/o the GM 
(Civil), HQ, APGCL. The password must be emailed to APGCL on the day of Technical Bid 
opening. The email Id to which the password is to be mailed is: saurav.saikia@apgcl.org 

8.14 For any query regarding the tender, bidder shall email at:  
  aswini.choudhury@apgcl.org 
  hazarika.geetika@apgcl.org 
 

 9. AWARD OF CONTRACT 
9.1 The contract will be awarded to that responsible bidder whose bid, confirming to the scheduled 

conditions of contract and specifications, will be most advantageous to the Department, price and 
other factors considered. An award mailed (or otherwise furnished) to the successful bidder will 
result in a binding contract without further action by either party. The CGM (H&C), APGCL 
does not bind itself to accept the lowest bid or any bid. As the interest of the Department may 
require, the right is reserved to reject any or all bids and to waive any minor informality or 
irregularity in bids received without assigning any reason thereof. Bid which are incomplete or 
which contain undesirable conditions are liable to rejection. 

9.2  APGCL will try to make timely payment of bills, but on unavoidable circumstances cannot 
guarantee timely payment of bills, for which no interest on the payable amount will be 
entertained. 

 
10. CONTRACT AGREEMENT 
10.1 The ‘Contract agreement’ (or Tender Agreement) for the works will be drawn up with the 

selected bidder/bidders within 7 (Seven) days of issue of the LoI and the contract documents will 
comprise as described herein before. 

10.3 In a case where the selected bidder fails to commence the work as shall be notified in the work 
order or fails to execute the tender agreement with the CGM (H&C), APGCL as stipulated herein 
before; the CGM (H&C), APGCL reserves the right to claim loss, damage etc. and take 
appropriate action under the terms of this document or law including forfeiture of S.D 
 

11. TOOLS & PLANTS 
11.1 The APGCL shall not furnish any tools & tackle, plants and equipment or such facilities for 

carrying out the work by the contractor (excluding hypothecation). The contractor shall arrange 
and maintain the equipment required for implementation of work all throughout the period of the 
contract. 

 
 
12. MATERIALS & LABOUR 
12.1 All materials (this includes without limitation raw materials, parts, components etc.) and labour 

required for carrying out the work shall be arranged and furnished by the contractor all 
throughout the tenure of the contract and strictly conform to relevant IS Code (latest revision).  

12.2 The intending tenderers should inspect the prospective sources of collection of raw materials and 
fully satisfy him about the quality of materials, availability of materials, lead, and mode of 
transportation. The Department shall not consider, after acceptance of the contract, to pay any 
extra charge for lead or any other reasons, in case the contractor found later on, to have 
misjudged, the quality/quantity of availability of such materials from the source of collection.   

12.3 APGCL shall not issue any construction materials such as cement, reinforcement bar, or any 
other materials. 
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12.4 In connection with the performance of work throughout the tenure of the contract, the 
engagement of labour and payment therefore by the contractor shall conform to the statute, the 
pertinent law or act of the Central & State Govts, as well as rules, regulations and orders of the 
local authorities or statutory bodies, as may be in force from time to time.  

12.5 The materials procured for the work by the contractor shall be placed at site properly for 
inspection of Engineer-in charge before utilization. Any defecting materials should be replaced 
immediately for which  no extra charge will be payable to the contractor. 
 

13. CHANGES IN QUANTITY AND ITEM 
13.1 The CGM (H&C), APGCL may at any time, by a written order make changes within the general 

scope of the contract, in any one or more of the following: 
Quantity of any item 
Alteration or omission of any item 
Addition of any item 
Alteration in drawings, designs or specifications 

If any such change causes an increase or decrease in the cost of or the time required for 
performance of the contract, an equitable adjustment shall be made in the contract price or time 
schedule or both and the contract shall be modified in writing accordingly. Any claim by the 
contractor for adjustment under this clause must be asserted within 30 days from the date of 
receipt by the contractor of the notification of change: PROVIDED HOWEVER, that the CGM 
(H&C) if decides that the facts justify such action, may receive and act upon any such claim 
asserted at any time prior to final payment under the contract. Failure to agree to any adjustment 
shall be a dispute concerning a question of fact within the meaning of the disputes mentioned 
herein after. However, nothing in this clause shall excuse the contractor from proceeding with the 
contract as changed.   
  

14. INSPECTION 
14.1  All works and all supplies (this term includes without limitation raw materials, parts, 

components, intermediate assemblies and end products) under the contract shall be subject to 
inspection and test by the CGM (H&C) , APGCL or his authorized person to the extent 
practicable at all times and places including the period of construction or manufacture and in any 
event prior to final acceptance. 

14.2  In case any work or part thereof or/and any supply is found defective in material or workmanship 
or otherwise not in conformity with the specifications or drawings or requirements of the 
contract, the CGM (H&C), APGCL shall have the right either to reject them or to require their 
correction, as directed by the department. 

14.3  The inspection and test by the CGM (H&C) , APGCL or his authorized person of any work or 
any supplies does not relieve the contractor from any responsibility regarding defects or other 
failures to meet the contract requirements which may be discovered prior to final acceptance. 
Except as otherwise provided in this contract final acceptance shall be conclusive except as 
regards latent defects, fraud or such gross mistakes as amount to fraud. 

14.4  The contractor shall provide and maintain an inspection system acceptable to the CGM (H&C) , 
 APGCL covering the works and/or supplies hereunder. Records of all inspection works by the 
contractor shall be kept complete and available to the CGM (H&C),APGCL during the 
performance of this contract. 

 
15. FORCE MAJEURE 
15.1 Force Majeure shall cover only act of God, Fire, War, Strikes, Riots and Civil Commotion, Act 

of Government etc. Any constraints other than those specified above will not constitute force 
majeure condition. In view of the other constraint beyond the control of the Contractor primarily 
due to statutory compulsion, extension of execution may also be considered on individual merit 
of the case. In case of Force Majeure condition the contractor shall notify such condition to CGM 
(H&C) within 15 (fifteen) days from the beginning of such delay in writing for consideration and 
acceptance. 

15.2 It may be noted that in the event of Geological surprises/problems, the work may need to be 
stopped for some time at the discretion of the engineer in charge. The stoppage period shall be 
excluded from the time period allotted for completion of the work. The time of completion shall 
be accordingly  adjusted for such stoppage of work, if any. 
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16. LIQUIDITY DAMAGE 
16.1 In case of delay in work completion beyond the work completion period, the contractor 
shall be liable to the following: 
 
a) The liquidated damages shall be payable for delay in completion of the work @ 1 % (one 
percent) of the executed value per week. The liquidated damages so payable shall not exceed 
10% (ten percent) of the executed value. However, the payment of liquidated damages shall not 
in any way relieve the Contractor from any of its obligations to complete the works or from any 
other obligations and liabilities of the Contractor under the Contract. 
 
 b) Complete the balance work giving notice to the Contractor and to recover any extra 
expenditure   incurred thereby for having to purchase these materials or complete the work at a 
higher price, at risk and responsibility of the Contractor.  
 
c) Cancel the Contract/Work Order wholly or in part and to purchase materials/equipment and  
execute the work at the full risk and cost of the Contractor and forfeit the security deposit.  
  
d) The work is liable to be stand cancelled without any compensation, if the work is not 
completed  within 180 days from the end date of the contractual completion date as per work 
order. 
 

17. TERMS OF PAYMENT   
1) 1st and Final Bill shall be entertained only after completion of 100% of total work. 
2) Bills shall be entertained on the basis of actual measurement of completed works as per 
standard procedure. The quantity of items mentioned in the BOQ may vary depending upon the 
site conditions. 

 3) Payment shall be made subject to the availability of funds. 
          
18. CONTRACTUAL FAILURE: 

In the event of contractual failure of any respect on the part of the Contractor, APGCL shall be 
entitled to forfeit the security deposit or any deposit or any payment due to the Contractor from 
this or his other contracts towards the recovery of APGCL's claim for damages arising out of the 
failure. In addition, APGCL may black-list or ban the Contractor or pending enquiry, suspend 
him or take any other steps considered suitable. 
 
 

19. SETTLEMENT OF DISPUTE: 
In the event of any dispute or differences at any time arising between the parties relating to work 
or any other clauses or any content of the right and liabilities of the parties or other matters 
specified therein or with reference to anything arising out of the such dispute or differences shall 
be endeavored to be resolved by mutual negotiation. If, however, such negotiation is infructuous, 
the dispute should be finally settled through Arbitration and Conciliation Act 1996 and its 
amendments thereof. The arbitration proceedings shall be held in Guwahati. 

 
20.  TERMINATION: 

20.1 APGCL may, by not less than 7 (seven) days written notice may terminate the contract, 
if the contractor: 
i. Fails to remedy a failure in the performance of his obligations, 
ii. Becomes insolvent or bankrupt, 
iii. Submit to APGCL statement which has a material effect on the rights, obligations 

or interest of APGCL and which the contractor known to be false, 
iv. As result of force majeure, if the whole work cannot be performed for a 

continuous period of 90 (ninety) days. APGCL shall make payment upon 
termination to contractor the services performed by the contractor to the entire 
satisfaction of APGCL prior to date of termination. 

20.2 If the work remains unfinished even beyond 180 days of Contractual completion date for the 
work without any valid reason/ justification, in that case the Work Order for the work will 
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automatically be cancelled along with termination of the work and putting the Contractor on 
Holiday List for a period of 5(five) years. 

 
21 REJECTION: 

In the event, any of the materials supplied by the Contractor or work executed is found defective 
or otherwise not in conformity with the requirements of the contract/tender specifications, 
APGCL shall either reject the material/work or request the Contractor in writing to rectify the 
same. The Contractor, on receipt of such notification shall rectify or replace the defective 
material/rectify the defective work free of cost to APGCL. If the Contractor fails to do so, 
APGCL may at its option:- 
(a) Replace or rectify such defective/non-conforming material/correct the defective work and 
recover the extra cost so involved plus 15% as overhead charge from the Contractor, or 
(b) Terminate the contract for default. 

 
22. DEATH , BANKRUPTCY ETC. 

If the Contractor becomes bankrupt or being a corporation is in the process of winding up, 
amalgamation or reorganization, then APGCL shall be at liberty to: -  
(A)  Terminate the contract forthwith by notice in writing to the Contractor or to the 
liquidator or  receiver or to any person in whom the contract may become vested.  
(B)  Give such liquidator, receiver or other person the option of carrying out the contract 

subject to his  providing a guarantee for the due and faithful performance of the 
contract up to an amount to be  determined by APGCL. In case of death of the 
Contractor before completion of work and supply, then APGCL shall be at liberty to:  

(a)  Close up the contract and take over the completed portion of work/supply done and made 
as per specification and make final payment to the legal heir of the Contractor on receipt 
of claim from such legal heir.  

(b)  Give the contract to the legal heir of the Contractor subject to his depositing a 
performance security for the due and faithful performance of the contract. The 
performance security amount shall be determined by APGCL commensurate with the 
incomplete portion of the work/supply. APGCL will enter into a fresh contract with the 
legal heir of the Contractor on the same terms and conditions of the earlier contract. 

 
 

23.  PRECAUTION TO BE TAKEN DURING EXECUTION OF WORK: 
The Contractor shall take responsible for statutory precaution during execution of the work at 
work site so as to avoid accident and damage to equipment and injury to workman and to prevent 
theft, pilferage etc. 
 

24. LIABILITY FOR ACCIDENT AND DAMAGE: 
The Contractor shall not claim for compensation arising out of any accident(s) or damages done 
during the course of work execution at work site & the Contractor will be responsible for paying 
compensation to the worker as per Workmen Compensation Act, 1923 and subsequent 
amendments thereof. It is further clarified that in case any payment is to be made by the 
Contractor under the said Workmen Compensation Act, the same shall be paid forthwith and in 
case of failure in making such payments APGCL shall make payment and the amount so paid 
shall be deducted from the bills of the Contractor. 
 

25. VALIDITY OF OFFER 
The Offer shall be valid for a period of 180 days from the date of submission of the bid by the 
bidder. However, the bidder may be required to extend the validity of bid if sought by APGCL. 
 

26. CO-OPERATION WITH OTHER CONTRACTORS 
The Contractor shall agree to co-operate with the APGCL's other contractors for associated 
supplies and freely exchange with them such technical information as is necessary to obtain the 
most efficient and economical design and to avoid unnecessary duplication. No remuneration 
shall come from APGCL for such technical co-operation. 
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27. SUBLETTING CONTRACT: 
The Contractor shall not, without the consent in writing of APGCL assign or sublet his contract, 
or any substantial part thereof, or interest therein of benefit or advantage whatsoever, other than 
for raw materials or for minor details or for any part of the work of which the Sub-contractors are 
named in the tender provided any such consent shall not relieve the Contractor from any 
obligation, duty or responsibility under the contract. 
 

28. DEDUCTION FROM CONTRACT PRICE: 
All cost, damages or expenses which APGCL may have made for which, under the contract, the 
Contractor is liable, may be deducted by APGCL from any money due or becoming due by 
APGCL to the Contractor or may be recovered by action at law or otherwise from the Contractor. 
In the event of recovery to the necessary extent becoming impossible owing to insufficiency of 
the earnest money/security deposit and withheld amounts, the balance due to APGCL may at the 
option of APGCL be recovered from any money due to the Contractor from APGCL under other 
contracts with the Contractor. 

 
29. REGULATION OF LOCAL AUTHORITIES: 

The Contractor shall abide by the regulation of local Authorities unless such regulation is 
repugnant to any terms of the contract agreed upon. The Contractor is required to fulfill all 
criteria related to Labour Laws. The Contractor will also comply with all regulations/ directives 
of both State & Central Government Pollution Boards.  
 
Royalties on minor minerals shall be deducted as per the GoA Notification 
No.PEM.130/2021/40 dated 7th October, 2021. 
 

30. SUSPENSION OF BUSINESS DEALINGS WITH FIRM/CONTRACTOR: 
APGCL may suspend business dealings with a Firm/ Contractor, if: (a) The Central Bureau of 
Investigation or any other investing agency recommends such a course in respect of a case under 
investigation; and if a prima facie case is made out that the firm is guilty of an offence involving 
unethical, unlawful, fraudulent means in relation to business dealings, which, if established, 
would result in business dealings with it being banned. (b) APGCL has past record of non-
performance of the Firm in it’s previously awarded contracts. (c) APGCL has record of ban 
against the Firm by other Government / Public sector utility. (d) However, APGCL shall give the 
Firm/Contractor a fair chance to explain the circumstances of such previous suspensions. 
 

31. BANNING OF BUSINESS DEALINGS WITH FIRMS/CONTRACTORS: 
APGCL may ban business dealings with a Firm/Contractor, if:  
a) The owner (s) of the Firm/Contractor is convicted by a court of law following prosecution for 

offenses involving unethical, unlawful, fraudulent means in relation to business dealings.  
b) There is strong justification that the Firm has been guilty of malpractices, such as, bribery, 

corruption, fraud, substitution of tenders, interpolation, misrepresentation, evasion or habitual 
default in payment of any Government tax etc.  

 
c) The Firm continuously refuses to return government dues without showing adequate cause 

and Government are reasonably satisfied that this is not due to reasonable dispute which 
would attract proceeding in arbitration or court of law.  

 
d) The Firm is found guilty of involving in unethical practices, such as:  

 
1. "Corrupt practice" involving offering, giving, receiving or soliciting, directly or indirectly, of any 

thing of value to influence the action of any such official procurement process or in contract 
execution.  

2. "Fraudulent practice" involving misrepresentation or omission of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Employer.  

3. "Collusive practice" involving a scheme among bidders (prior to or after submission) designed to 
establish bid prices at artificial non-competitive levels and to deprive the Employer of the  
benefits of free and open competition.  
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4. “Coercive practice” involving harming or threatening to harm directly or indirectly, persons or 
their property to influence procurement process or the execution of a contract. APGCL may 
sanction a Firm/ Contractor or its successor, including declaring ineligible, indefinitely or for a 
period of not less than 3 (three) years 

 
32. BID EVALUATION CRITERIA: 

 
a. Techno-commercial Part: 

i. The Techno-commercial Part of bid shall be evaluated as per clauses stipulated in 
this tender document and as per instructions laid down in the document “General 
Condition for Supply and Erection of APGCL, 2014”.  

ii. Bidders must ensure that complete bid along with all details & documents as sought 
are submitted as per requirements of this tender document. 

iii. If any of the clauses of the Tender contradict the clauses of the document- “General 
Condition for Supply & Erection, 2014” of APGCL, then those stated in this Tender 
shall prevail. 

b. Price Part. 
The quoted price inclusive of all components shall be considered during price bid 
evaluation. The bidder must clearly specify all tax & duties levied etc., in the absence of 
which the same shall be at bidder’s scope.  
 
 

33. SPECIAL CONDITIONS: 
 
The bidder must visit the site and acquaint themselves with the site conditions before 
participating in the tender as the contractors must execute the incomplete works i.e. some 
foundations were already constructed by the previous Contractor and they have to 
continue the remaining works as specified in Schedule of works. Certificate of site visit 
shall be obtained from AGM(Civil), NTPS, APGCL and to be enclosed with the tender 
documents. This is for better understanding of the site conditions. The bidder should 
interact with AGM(Civil), NTPS, Contact Number- 7002407430 
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CHAPTER-IV 

 
SAFETY ENGINEERING & SAFETY CODE 

 
1.  SAFETY ENGINEERING: 
Accident prevention shall be an essential part of the programme of the contractor for all operations involved in 
performance of the contract under this invitation in order to reduce cost of construction measured in terms of: 
Near Miss Accidents 
Accidents 
Temporary injury 
Permanent injury 
Fatal accident  
b)       Loss of materials resulting from accidents 
c)       Loss of damage to equipment. 
d)      The cost of work man’s compensation insurance. 
e)       Loss of time due to accident, ultimately leading to downtime reduction. 
 
Suitable safety programme should be developed to cope with the particular hazard for each 
operation.(Operation & maintenance). 
 

GENERAL SAFETY PROGRAMME: 
 
The following program when vigorously promoted by the works- management may be effective in 
reducing the accident rate 
 
a)   Secure full support from top management of concerned divisions or sections 
b)   Publicize safety programme 
c)    Develop a safety programme for each job. 
d)   Maintain adequate first aid facilities 
e)   Make safety practices effective. 
f)  All safety ropes, PPE (Personal Protective Equipment), harness, boots, gloves/insulated gloves for 
electrical works, helmets and First AID Box required for the work have to be supplied by the contractor at 
his own expense. 
 
SAFETY CODE: 

An effective measure of reducing the accident rate during various operations and maintenance 
works may consist in implementation of respective provisions of the following safety codes accompanied 
by vigorous promotion and publicity of safety programme. 
 
a)  IS: 818 (C.P. for safety health requirements in electric & gas welding & cutting operations). 
b)  IS: 3696(S.C for scaffolding & ladders) 
c)  IS: 7205 (S.C for erection of structural steel work) 
 
SAFETY EQUIPMENT'S: 

All necessary personnel safety equipment as considered adequate by the Engineer-in- Charge 
should be kept available for use of the persons employed on the site and maintain in a condition suitable 
for immediate use. The contractor should take adequate steps to ensure proper use of equipment by those 
concerned 

Those engaged in welding works shall be provided with welder’s protective eye-shield. Suitable 
protective foot ware, protective head gears, suitable face masks etc. are to be provided to workers engaged 
for operation and maintenance works. The contractor shall not employ men below the age of 18 for any 
work. 

 
2. INSPECTION 

 
To ensure effective enforcement of the rules and regulations relating to safety precautions, the 
arrangements made by the contractor shall be open to inspection by the Engineer-in-Charge or his 
representative. 
 

3. COMPENSATION 
 
No extra charges or additional compensation will be admissible to the contractor by the department for any 
work done to comply with the provisions of safety Engineering and Safety Code.  
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CHAPTER-V 
 

CONTRACTOR’S CAMP 
 

1. CAMP SITES 
 

The contractor shall provide, maintain and operate under competent direction such camp 
facilities convenient to the site works under this contract as are necessary for housing, 
feeding and accommodation of his employees. The location, construction, operation and 
maintenance of such camps shall be subject to the approval of the Assistant General 
Manager/ Engineer in charge of the site. 

 
2. USE OF LAND FOR CONSTRUCTION PURPOSES 
 

Such land as may be available at work- site will be allowed to be used by the contractor for 
construction of his camps free of charge. However, development of clearances of the land will 
have to be done by the contractor at his own cost. The contractor will be responsible to clear 
and clean the site after completion of his works and handover the land to the Engineer-in-
Charge. The contractor will be liable to pay compensation for any damages done to the land 
or neighboring area. 

 
3. SANITATION IN CAMP SITE: 
 

The temporary sanitation in the campsite should be properly maintained and hygienic so 
that pollution can be controlled and just before completion of the work site must be cleared 
properly. 
 

4. ELECTRICITY SUPPLY: 
 

Electricity supply will be on a chargeable basis. 
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CHAPTER-VI 

 
DECLARATION 

 
 
 
 

I / We hereby declare that I/we shall treat the tender documents and other records connected 
with the works as secret/confidential and shall not communicate information derived there from 
to any person other than person to whom I//We/am/are authorized to communicate the same or 
use the information to any manner prejudicial to the safety of the state. 
 
 
 
 
       Signature of the tenderer 
 
 

Full Name 

(In Block letters)  

Address ………………………………… 

Phone/ Mobile ……………………… 

Email: …………………………….. 

                   Date: ………………………………… 
     
       Bank name: ……………………….. 
 
       Bank A/C no. & IFSC: ………………… 
 
 
 
 
 

* this page must be filled by the bidder 
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CHAPTER-VII 
 

DECLARATION OF LITIGATION  
 

 
Information on litigation history in which bidder is involved. 
( To be filled by the bidder) 
 

Employer 
(APDCL/APGCL/AEGCL 
and with any other state or 
central PSU/department) 

Cause of 
Dispute 

Amount 
involved 

Remarks showing 
present status 
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  CHAPTER-VIII 
 

Schedule of work: 
ANNEXURE-A 

To, 
 The Chief General Manager (Hydro & Civil) 
 APGCL, Bijulee Bhawan, 

Paltanbazar, Guwahati-1  
 

Sub:    Submission of the tender for the work: Construction of Pre-Cast Boundary wall for in completed 
work for wall length of 112.00 m, NTPS, APGCL. 

 
Ref:  Your E-NIT: APGCL/CGM (Hydro & Civil)/2024-25/NTPS precast boundary wall/08(32) 

dated:06/11/2024 
 
Dear Sir, 

In response to your above notice I/We …………………………………………………….. am /are 
submitting herewith my / our rates for the work as mentioned below. Necessary documents, as asked 
for, are enclosed herewith, for your kind perusal. 

 
Name of work: Construction of Pre-Cast Boundary wall for incompleted work for wall length of 112.00 
m, NTPS, APGCL. 
 

Sl. 
No. 

Description of Item Quantity  Unit Rate (Rs.) 
Including all 

taxes 

Amount (Rs) 
Including all taxes 

1 Earth work in excavation by 
mechanical means (Hydraulic 
excavator) / manual means in 
foundation trenches or drains (not 
exceeding 1.5 m in width or 10 sqm 
on plan), including dressing of sides 
and ramming of bottoms, lift upto 
1.5 m, including getting out the 
excavated soil and disposal of 
surplus excavated soil as directed, 
within a lead of 50 m. 
 All kinds of soil. 

36.58 cum   

2 Dry stone pitching 22.5 cm thick 
including supply of stones and 
preparing surface complete. 

18.9 sqm   

3 Demolishing R.C.C. work 
manually/ by mechanical means 
including stacking of steel bars and 
disposal of unserviceable material 
within 50 metres lead as per 
direction of Engineer - in- charge. 

1.725 cum   

4 Providing and laying in position 
cement concrete of specified grade 
excluding the cost of centering and 
shuttering - All work up to plinth 
level: 4.1.5 1:3:6 (1 Cement : 3 coarse 
sand (zone-III) derived from natural 
sources : 6 graded stone aggregate 
20 mm nominal size derived from 
natural sources) 
PCC Foundation Regular post . 

1.395 cum   
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5 Steel reinforcement for R.C.C. work 

including straightening, cutting, 
bending, placing in position and 
binding all complete upto plinth 
level.   
Thermo-Mechanically Treated bars 
of grade Fe-500D or more.   
Steel reinforcement for R.C.C. work 
including straightening, cutting, 
bending, placing in position and 
binding all complete above plinth 
level.   
Thermo-Mechanically Treated bars 
of grade Fe-500D or more 

2849.348 kg   

6 Centering and shuttering including 
strutting, propping etc. and removal 
of form for    Foundations, footings, 
bases of columns, etc. for mass 
concrete 

38.97 sqm   

7 Centering and shuttering including 
strutting, propping etc. and removal 
of form for    lintels, beams, plinth 
beams, girders, bressummers and 
cantilevers 

389.612 sqm   

8 Centering and shuttering including 
strutting, propping etc. and removal 
of form for columns, pillars, piers, 
abutments posts and struts 

163.00 sqm   

9 Providing and laying in position 
specified grade of reinforced 
cement concrete, excluding the cost 
of centering, shuttering, finishing 
and reinforcement - All work up to 
plinth level :  
1:1.5:3 (1 cement : 1.5 coarse sand 
(zone-III) derived from natural 
sources : 3 graded stone aggregate 
20 mm nominal size de rived from 
natural sources) 

13.339 cum   

10 Reinforced cement concrete work in 
walls (any thickness), including 
attached pilasters, buttresses, plinth 
and string courses, fillets, columns, 
pillars, piers, abutments, posts and 
struts etc. above plinth level up to 
floor five level, excluding cost of 
centering, shuttering, finishing and 
reinforcement :  
1:1.5:3 (1 cement : 1.5 coarse 
sand(zone-III) derived from natural 
sources : 3 graded stone aggregate 
20 mm nominal size derived from 
natural sources) 

1.563 cum   

11 Brick work with common burnt clay 
F.P.S. (nonmodular) bricks of class 
designation 7.5 in superstructure 
above plinth level upto floor V level 
in all shapes and sizes: 

11.692  cum   
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Cement mortar1:4 (1cement:4 coarse 
sand) 

12 Providing and laying in position 
ready mixed or site batched design 
mix cement concrete for reinforced 
cement concrete work; using coarse 
aggregate and fine aggregate 
derived from natural sources, 
Portland Pozzolana / Ordinary 
Portland /Portland Slag cement, 
admixtures in recommended 
proportions as per IS: 9103 to 
accelerate / retard setting of 
concrete, to improve durability and 
workability without impairing 
strength; including pumping of 
concrete to site of laying, curing, 
carriage for all leads; but excluding 
the cost of centering, shuttering, 
finishing and reinforcement as per 
direction of the engineer-in-charge; 
for the following grades of concrete.  
Note:  
Extra cement up to 10% of the 
minimum specified cement content 
in design mix shall be payable 
separately. In case the cement 
content in design mix is more than 
110% of the specified minimum 
cement content, the contractor shall 
have discretion to either re-design 
the mix or bear the cost of extra 
cement.  
A) All works above plinth level 
upto floor V level  
i) Concrete of M25 grade with 
minimum cement content of 330 kg 
/cum 

15.372 sqm   

13 Cement plaster (in fine sand) :12 
mm cement plaster of mix 1:4 (1 
cement: 4 fine sand) 

125.0 sqm   

14 Filling available excavated earth 
(excluding rock) in trenches, plinth, 
sides of foundations etc. in layers 
not exceeding 20cm in depth, 
consolidating each deposited layer 
by ramming and watering, lead up 
to 50 m and lift upto 1.5 m. 

61.228 cum   

15 Applying priming coats with 
primer of approved brand and 
manufacture, having low VOC 
(Volatile Organic Compound) 
content. With water thinnable 
cement primer on wall surface 
having VOC content less than 50 
grams/litre 

557.5 sqm   

16 Finishing walls with water proofing 
cement paint of required shade 
:New work (Two or more coats 

557.5 sqm   
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applied @ 3.84 kg/10 sqm) 
 

17 Structural steel work riveted, bolted 
or welded in built up sections, 
trusses and framed work, including 
cutting, hoisting, fixing in position 
and applying a priming coat of 
approved steel primer all complete. 

2030.22 kg   

18 Painting with synthetic enamel 
paint of approved brand and 
manufacture of required colour to 
give an even shade :  
Two or more coats on new work 
over an under coat of suitable shade 
with ordinary paint of approved 
brand and manufacture  

111.83 sqm   

19 Fencing with angle iron post placed 
at required distance embedded in 
cement concrete blocks, every 15th 
post, last but one end post and 
corner 
post shall be strutted on both sides 
and end post on one side only and 
provided with horizontal lines and 
two diagonals interwoven with 
horizontal 
wires, of barbed wire weighing 9.38 
kg per 100 m (minimum), between 
the two posts fitted and fixed with 
G.I. staples, turn buckles etc. 
complete. (Cost 
of posts, struts, earth work and 
concrete work to be paid for 
separately). Payment to be made 
per metre cost of total length of 
barbed wire used.  
With G.I. barbed wire 

896.00 meter   

20 Hydraulic excavator of 1 cum 
bucket (inclusive of GST, CP and 
contractors over head) 

8 hour   

21 Mobile crane 3 days   
22 Hire charges of Diesel Truck - 9 

tonne (with POL) 
2 days   
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CHAPTER-IX 

 
Enclose:      
            Yours faithfully, 
 

 

1. Demand Draft No.  

2. Date of issue                                                                              Signature of contractor 

3. Name of Bank                                                   Full Name :     

         

 

BIDDER’S CREDENTIALS 

Particulars Validity period Supporting documents 
 

1. Financial status (Average Annual 
Turnover for the F.Y. 2023-24, 2022-
23 & 2021-22).  

2. Certified copy from Chartered 
Accountant for Net Worth of bidder for 
FY 2022-23.  

3. PAN 

4. Active GST Registration certificate 

5. Registration certificate of firm (if 
any) 

6. Labour License 

7. E.P.F 

8. List of similar works previously 
executed. 

9. ITR return for AY 2024-25, AY 2023-
24 & AY 2022-23 

10. Manufacturing license & 
Registration of Factories 

11. Manpower & machinery list in 
notarized form 

12. ESIC 

13. Valid Contractor license. 

14. Bank solvency certificate. 

15. OTHERS (Blacklisting) in notarized 
form 

  
 

Note: 1) Bidder should furnish supporting documents. Otherwise, information given in the tender 
shall not be considered for evaluation. 
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CHAPTER-X 

DRAWINGS 
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