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ASSAM POWER GENERATION CORPORATION LIMITED 
 

OFFICE OF THE CHIEF GENERAL MANAGER (Hydro & Civil), 

BIJULEE BHAWAN, GUWAHATI-781001 

 
 
 
 

 
 
E-Tender Notice No. APGCL/CGM (H&C)/2023-24/LTPS MS building wall /15 (28) dtd:      
11.07.2023 

  
 

 
NAME OF THE WORK : -  
A. Construction of Chain Link Boundary fencing and metal gate at the periphery of the newly constructed    
multi-storied building at LTPS.  
B. (i) Construction of brick drain at the periphery of the RCC building of the newly constructed officer's 
multi-storied building at LTPS colony.  (ii) Construction of outlet drain from boundary wall periphery 
drain to nearby rivulet. 
C. Construction of brick drain at the periphery of the boundary wall of RCC building of the newly 
constructed officer's multi storied building at LTPS colony. 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
   Price: - र  500.00/-  

 
                                                                                 (Non-Refundable) 

 
 
    July – 2023 
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CHAPTER-II 

 

1 TERMINOLOGY 

1.01 APGCL wherever used in this document shall mean Assam Power Generation Corporation Limited  
incorporated vide The Companies Act 1956 in exercise of Powers  conferred   under the Act including 
subsequent amendments, if any. APGCL is a successor company of ASEB. 

1.02 CGM (Hydro & Civil) or owner or purchaser or project authority wherever used in this document 
shall mean  the officer holding the post of the Chief General Manager (Hydro & Civil) APGCL, 
Guwahati (Assam), who or his authorized representative  will exercise authority on behalf of  the 
Department in respect of the Tender and the works specified herein. 

1.03 Engineer-in-Charge/or engineer shall mean the Officer holding the charge of the Departmental post 
of General Manager/ Assistant General Manager (Civil) pertaining to supervision of works specified 
in this document. 

1.04 The term ’Contractor’ wherever used in this document shall mean the individual/firm or  company 
who shall have entered into a contract agreement with the owner or the project  authority, 
undertaking on his behalf to carry out the works in full or in part as may be specified in contract 
documents, and shall include in the case of an individual/ his heirs, administrators and permitted 
assignees, in case of a firm, the partners of the said firm, their respective heirs, executors, 
administrators and permitted assignees, and in case of a Company its successors and permitted  
assignees. 

1.05 Contract documents shall mean and comprise the following documents and shall be the basis of 
agreement between the owner and the contractor for carrying out the works in accordance with the 
terms and conditions, specifications, drawings and directions contained in the said documents. 
a) Bid documents duly filled in respect of rates, process & signed, the tender forms properly filled 
in, signed and dated by the contractor & duly submitted. 
b) Contractor’s original bid proposal and subsequent correspondences relating to clarifications and 
negotiations, if any, prior to award of the contract. 
c) Equipment, specifications and drawings, so far as applicable 
d) Approved agreement forms duly signed, dated and sealed by the contractor and the owner as 
specified in the said forms 

1.06 ‘Equipment’ and ‘Plants’ shall mean and include all sorts of machineries and accessories, 
apparatus, instruments, components manufactured articles and parts etc. to be supplied or   
provided by the contractor under the terms of the contract , unless otherwise specified 

1.07 The ‘Works’ shall unless be repugnant to such description shall be construed and taken to  mean 
the works contracted, or by virtue of the contract agreement, to be executed whether temporary or 
permanent and whether original, altered, substituted or additional. 

1.08 The expression ’Specifications’ wherever used in this document shall mean all the pertinent terms 
and stipulations furnished herein in respect of the work or part thereof and/or indicated in the 
drawings appended hereto and to be issued for construction and shall have reference also to other 
relevant terms and stipulations not furnished herein, but as  far as applicable. 
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CHAPTER-III 

 
INSTRUCTION FOR BIDDERS AND SPECIAL CONDITIONS 

 
NIT No.: E-Tender Notice No. APGCL/CGM (H&C)/2023-24/LTPS MS building wall /15 (28) dtd:      
11.07.2023 
 
BID INVITATION FOR :   
A. Construction of Chain Link Boundary fencing and metal gate at the periphery of the newly constructed    
multi-storied building at LTPS.  
B. (i) Construction of brick drain at the periphery of the RCC building of the newly constructed officer's 
multi-storied building at LTPS colony.  (ii) Construction of outlet drain from boundary wall periphery 
drain to nearby rivulet. 
C. Construction of brick drain at the periphery of the boundary wall of RCC building of the newly 
constructed officer's multi storied building at LTPS colony. 
 
EARNEST MONEY DEPOSIT:       

Rs. 43,400.00 (for General) 
Rs. 21,700.00 (for SC/ST/OBC) (For Individual only) 

EMD amount should be deposited online as per Finance Department Govt. of Assam office memorandum 
(OM).No. FEB.269/2017/27 dated 21.08.2019. 
EMD amount in any other form will not be accepted. 
For MSME startup registered in Assam having MASI (My Assam Startup Id.) EMD is 50% exempted (As 
per GoA order no. MI.64/2020/57-A dated: 29.01.2022). MSME bidder has to submit requisite 
documents in support of their being MSME in technical bid. 
  
1. DUE DATE AND CLOSING TIME 

The bid will be received up to 12.00 A.M. of 26/06/2023. The opening time of the bids will be at 3.00 
p.m. on the same day and the venue will be the office of the Chief General Manager (Generation), 
APGCL.  
 

2. TIME OF COMPLETION OF WORK 
The stipulated time of completion of the work is 60 (Sixty) days from the date of issue of Letter of 
Intent. No time extension shall be granted to the contractor irrespective of size and volume of the 
awarded work. 
 

3. BID-GUARANTEE OR EARNEST MONEY DEPOSIT: (E.M.)  
i) Every bid or tender shall be accompanied by a deposit of Earnest Money (E.M.) for an amount indicated 

or as specified in the Tender Notice. EMD amount should be deposited online as per Finance 
Department Govt. of Assam office memorandum (OM).No. FEB.269/2017/27 dated 21.08.2019 (copy 
enclosed for ready reference). EMD amount in any other form will not be accepted.  

 
ii) The Earnest Money as mentioned above will be returned to the respective bidders as per Finance 

Department Govt. of Assam office memorandum (OM).No. FEB.269/2017/27 dated 21.08.2019 vide 
online. The department will not entertain any claim for release of the E.M. during the pendency of 
selection of contractors for awarding the contract. The department will not pay any interest on the 
E.M. deposit. 

 
iii) The E.M. is liable to be forfeited in the absolute discretion of the CGM (H&C), APGCL if the selected 

bidder revokes or alter or causes to withdraw his offer/tender before the expiry of its validity or fails 
after the contract is awarded to him to execute the ‘Contract Agreement’ with the department or to 
commence the work within the period envisaged in the terms and conditions or as might be notified in 
the work order. 
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iv)  A tender is liable to outright rejection in absence of the requisite E.M. deposit. 

 
v) Vide GoA order no. MI.64/2020/57-A dated: 29.01.2022 , MSME startup registered in Assam 

having MASI shall be eligible to avail 50% exemption from payment of Earnest Money 
 
 
 
 
 

4. SECURITY DEPOSIT (S.D.) IN THE FORM OF PERFORMANCE BANK GUARANTEE 
 
4.1 Performance Guarantee amounting to 10% of the quoted value by the successful bidders must be 

deposited immediately after issue of Letter of Award/Work Order. The successful bidder will be issued 
letter of intent before allotment of Work Order and he/she must immediately initiate the process for 
issuance of Bank Guarantee with the concerned bank so as to ensure submission of PBG on the date 
of issuance of LoA/Work Order.  The bidder may submit the requisite bid security only in the form of 
Bank Guarantee in favour of “The Chief General Manager(F&A), APGCL, Bijulee Bhawan, Guwahati- 
01”. Bid Security in any other form will not be accepted. The PBG submitted for Bid Security should 
have a minimum validity of 1 year and 1 month.  

 The bidders are requested to advise the Bank Guarantee issuing bank to comply with the following 
and ensure to submit, the receipt of the copy of SFMS messages as sent by the issuing bank branch, 
along with the original BG in APGCLs tender issuing office: 

 The bank guarantee issued by the Bank must be routed through SFMS platform as per following 
details: 
i. MT/IFN 760/MT/IFN 760 COV for issuance of Bank Guarantee. 
ii. MT/IFN 760/MT/IFN 767 COV for amendment of Bank Guarantee. 

 The above message/intimation shall be sent through SFMS by the BG issuing Bank Branch to AXIS 
Bank, Paltanbazar Branch, Account No: 375010200007573, IFS Code-UTIB0000375, Branch Address- 

 AXIS Bank Ltd., Commercial Building, A.T. Road, Guwahati-01. 
 
4.2 Such S.D. shall be forfeited or appropriated by invocation of PBG by the CGM (Hydro & Civil), APGCL, 

Bijulee Bhawan, Guwahati under authority of the owner in his discretion towards any loss, damage 
etc. that may be sustained by the APGCL as a result of breach of any terms, conditions of the contract 
by the contractor, notwithstanding other remedies open to the APGCL under the terms of the contract 
or law.  

4.3 In the event of contractor’s Security Deposit being appropriated towards loss, damage etc, the 
contractor shall forthwith recoup the amount to restore the Security Deposit to the full current value 
within 30 (thirty) days from the date of intimation. 

4.4 Subject to the provisions mentioned above and the provisions of guarantee period of one year, the 
Security Deposit will be returned to the contractor on the due and satisfactory completion of the 
contract and after all claims of the APGCL shall have been settled. The APGCL will not pay any 
interest on the amount of Security Deposit of Performance Guarantee. If the work gets damaged during 
the defect liability period due to default of the contractor or even otherwise (including due to force 
majeure) the CGM (Hydro & Civil) reserves the right to forfeit the SD Money. 

4.5        Vide GoA order no. MI.64/2020/57-A dated: 29.01.2022 , MSME startup registered in Assam having 
MASI shall be eligible to avail 50% waiver in payment of Security Deposit, i.e they are required to 
deposit 5% of the quoted value in the form of Performance Bank Guarantee. Bidder must submit 
MSME statup registration certificate and MASI to be eligible for 50 % exemption.  

 
5. GST / INCOME TAX CERTIFICATE (PAN / GST): 
5.1 The offered rates and / or prices for the work shall include all taxes, duties, forest royalties, monopolies 

etc. as may be applicable on material and labour during the tenure of the contract. There will be no 
reimbursement for any increase or levy of new taxes, duties etc. on materials utilized for this work or 
equipment furnished / supplied for completing the work or for machineries, equipment, tools and 
tackle, fuel and lubricants etc. used in connection with the performance of the work, unless otherwise 
specified or qualified by the bidder in his bid. If, however, any tax or duty is levied by the Govt. or 
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statutory body on the finished work (after complete installation and / or delivery), such tax or duty will 
be to the account of the APGCL.  

5.2 The contractors must have an Active GST Registration No. and should submit copy of GST Certificate 
and attested copy of PAN Card. 

5.3 Caste certificate must be produced where necessary. 
5.4 Copy of acknowledgment of ITR filled for preceding three financial years and an undertaking regarding 

ITR filling for preceding three financial years immediately before the FY in which tax is required to 
be deducted 

 
6. BIDDER’S QUALIFICATIONS: 
6.1 The Bidder should submit a list and description of similar or comparable works previously executed 

by him successfully during last 7 (seven) consecutive years indicating the individual volume and 
contract price along with the name and address of the respective owner / authority.  

6.2 All prospective bidders are hereby notified that, before any bid submitted in response to this invitation 
is considered for award, the CGM (Hydro & Civil), APGCL may require the bidder to submit a further 
statement of facts in detail as to the previous experience of the bidder and financial resource available 
with him for performing the contemplated work. The CGM (Hydro & Civil), APGCL expressly reserves 
the right to reject any bid or which the facts as to business, financial and other resources or business 
experience, compared with the work bid upon, justify such rejection. 

6.3 The Bidder should submit valid Labour License Certificate. The Bidder must possess Valid Contractor 
License issued by any department under Govt. of Assam 

6.4 Cost overrun shall not be accepted. 
6.5 Civil Engineering firms/contractors with adequate experience of having successfully completed similar 

works during the last 7 years ending last day of month previous to the one in which applications are 
invited should be either of the following :- 
 
a. Three similar completed works costing not less than the amount equal to Rs. 8.65 lakhs (40% 
 of the tendered amount). 

                                         or 
 b. Two similar completed works costing not less than the amount equal to Rs. 10.81 lakhs
 (50% of the tendered amount). 
                                         or 
 c. One similar completed work costing not less than the amount equal to Rs. 17.29 lakhs  

(80% of the tendered amount). 
 

They must submit such completion certificate along with respective Work Order with the tender. 
Similar work means the bidder should have completed Construction all types of boundary walls or 
fencing along with brick work. 
Contractors should be financially sound to invest the amount and should submit necessary evidence 
on this account. CA certified Average Annual turnover during last three Financial Years i.e. 2021-22, 
2020-21 & 2019-20 should not be less Rs. 10.81 lakhs (50% of the tendered amount). However; 
annual turnover certificate of each of the three financial years mentioned above must be supported by 
Audited Financial Statements. The CA certified average annual turnover may be accompanied with 
relevant financial documents for the FY 2019-20, 2020-21 & 2021-22. 

6.6 It should be ensured that the contractors shall have Provident Fund Code No. It will be ascertained 
that all the workers engaged by the contractor directly should be registered for Employees’ Provident 
(EPF) and due contribution have been credited into their account. The Bidder should also submit valid 
ESIC Certificates. 

6.7 The bidder should have adequate manpower and machinery. The proper manpower and machinery list 
at the disposal of the contractor which is to be deployed at site should be submitted in form of notarized 
affidavit. 

6.8 The Bidder should not have been blacklisted by any State Government, Central Government, State 
PSU, Central PSU, Private Company, etc. Document where the bidder has ‘solemnly’ stated that he 
has not been blacklisted by any State Government, Central Government, State PSU, Central PSU, 
any Private Organization, etc. Such document shall be notarized. 

                 
6.9 Certified copy from Chartered Accountant for Net Worth of bidder for FY 2021-22.  
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6.10 Bank Solvency certificate. 
6.11 In the absence of the above stated requisite documents, the bid of bidder will be considered non-

responsive. 
 

7. BIDDER SHOULD EXAMINE & UNDERSTAND  
All prospective bidders are required to thoroughly study and carefully examine all the terms and 
conditions, instructions, drawing & specifications pertaining to the work and visit the field of work to 
fully satisfy and acquaint themselves about the nature and location of work, the configuration of the 
ground. The spring level, the surface conditions, quality and quantity of materials required and their 
availability the type of equipment and facilities needed preliminary to and during the execution of the 
work and local conditions which may affect the work or cost thereof. Failure to do so will be at the 
bidder’s risk.  
 

 8. SUBMISSION OF TENDER 
8.1 Bidders are to quote their rates against each item in clear money (Rupees) value per unit of work 
 (inclusive of all taxes) in the prescribed format. 
8.2 The rates are to be quoted on item rate basis. The rates are to be quoted in figures.  
8.3 The rates quoted by the bidders will be inclusive of all taxes, royalties and other statutory levies as 
 applicable. 
8.4 Bidders should note that unusually low rates not feasible for execution may not be technically 

accepted. 
8.5 Bidders should note that during the time of execution of work, any item not covered by the schedule of 

work if required to be done as per decision of the CGM (Hydro & Civil)/ Engineer-in Charge of APGCL, 
they  have to execute such work/works as supplementary item of works, rates of which will be 
calculated by using the following formulae: 

R= (T’/T) * P 
Where, R= Rate of supplementary item of work 
  T’= Bid value 
  T= Tendered value 

P= Accepted Rate for the work as per respective S.O.R. or estimate 
If the rate of such supplementary item/items is/are not available in the aforesaid S.O.R, the same will 
be analyzed by the department as per reasonable market price but in any case of dispute for rate of 
supplementary item/items, the decision of CGM (Hydro & Civil) will be final and conclusive. 

8.6 The quoted rates will be firm for entire period of completion of the work. No price escalation on any 
 component will be admissible. 

8.7 Firms submitting tender should enclose a certified copy of the Firm’s constitution and a certified copy 
of Power of Attorney authorizing a person to operate the tender and contract and should furnish full 
address of the partners and the persons holding power of attorney on behalf of the firm. 

8.8   Information regarding litigation, current or during the last five years, in which the Bidder is involved 
with APGCL/AEGCL/APDCL and with any other state or central PSU/department, must be furnished, 
if  any in the prescribed format ( at Chapter VII). 

8.9      In the event of the date specified for bid receipt and opening being declared as a closed holiday for 
Purchaser’s office, the due date for submission of bids and opening of bids will be the following working 
day at the appointed date and place. 

8.10 The Corporation cannot be held responsible for non-receipt and postal delay. 
8.11 Every page of the tender document to be duly signed manually and submitted by the bidder.***. Bids 
submitted without proper seal and signature of the bidder will be rejected immediately.  
8.12 The contesting bidders must password protect the technical documents before uploading on the NIC 

portal. The password must be kept confidential and shared only with the concerned officials of APGCL. 
Also, the bidders may also submit a hard copy of the technical bids in the O/o the CGM (Hydro & Civil), 
HQ, APGCL (not mandatory). Online process through E-tender portal will be final. The password must 
be emailed to APGCL on the day of Technical Bid opening. The email Id to which the password is to 
be mailed is: hirokjyoti.ghose@apgcl.org 

8.13 For any query regarding the tender, bidder shall email at:  
 hirokjyoti.ghose@apgcl.org 

 aswini.choudhury@apgcl.org  
8.14     Reverse bidding will be done for the work. 
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9. 
 AWARD OF CONTRACT 
9.1 The contract will be awarded to that responsible bidder whose bid, confirming to the schedule 

conditions  of contract and specifications will be most advantageous to the Department, price and 
other factors  considered. An award mailed (or otherwise furnished) to the successful bidder will 
result in a binding  contract without further action by either party. The CGM (Hydro & Civil), 
APGCL does not bind itself to  accept the lowest bid or any bid. As the interest of the Department may 
require, the right is reserved to  reject any or all bids and to waive any minor informality or 
irregularity in bids received without  assigning any reason thereof. Bid which are incomplete or 
which contain undesirable conditions are liable to rejection. 

9.2  APGCL will try to make timely payment of bills, but on unavoidable circumstances cannot guarantee 
 timely payment of bills, for which no interest on the payable amount will be entertained 
 
10. CONTRACT AGREEMENT 
10.1 The ‘Contract agreement’ (or Tender Agreement) for the works will be drawn up with the selected 
 bidder/bidders within 7 (Seven) days of issue of the work order and the contract documents will 
 comprise as described herein before. 
10.2 In a case where the selected bidder fails to commence the work as shall be notified in the work order 

or fails to execute the tender agreement with the CGM (Hydro & Civil), APGCL as stipulated herein 
before;  the CGM (Hydro & Civil), APGCL reserves the right to claim loss, damage etc. and take 
appropriate action under the terms of this document or law including forfeiture of S.D. 

 
 

11. TOOLS & PLANTS 
11.1 The APGCL shall not furnish any tools & tackle, plants and equipment or such facilities for carrying 

out the work by the contractor (excluding hypothecation). The contractor shall arrange and maintain 
the equipment required for implementation of work all throughout the period of the contract. 

 
 

12. MATERIALS & LABOUR 
12.1 All materials (this includes without limitation raw materials, parts, components etc.) and labour 

required for carrying out the work shall be arranged and furnished by the contractor all throughout 
the tenure of the contract and strictly conform to relevant IS Code ( latest revision).  

12.2 The intending tenderers should inspect the prospective sources of collection of raw materials and fully 
 satisfy him about the quality of materials, availability of materials, lead, and mode of 
transportation. The  Department shall not consider, after acceptance of the contract, to pay any 
extra charge for lead or any  other reasons, in case the contractor found later on, to have misjudged, 
the quality/quantity of  availability of such materials from the source of collection.   

12.3 APGCL shall not issue any construction materials such as cement, reinforcement bar, or any other 
 materials. 
12.4 In connection with the performance of work throughout the tenure of the contract, the engagement of 

labour and payment therefore by the contractor shall conform to the statute, the pertinent law or act 
of the Central & State Govts, as well as rules, regulations and orders of the local authorities or 
statutory bodies, as may be in force from time to time.  

12.5 The materials procured for the work by the contractor shall be placed at site properly for inspection of 
Engineer-in charge before utilization. Any defecting materials should be replaced immediately for 
which  no extra charge will be payable to the contractor. 
 

13. CHANGES IN QUANTITY AND ITEM 
13.1 The CGM (Hydro & Civil), APGCL may at any time, by a written order make changes within the 

general scope of the contract, in any one or more of the following 
Quantity of any item 
Alteration or omission of any item 
Addition of any item 
Alteration in drawings, designs or specifications 



~ 10 ~ 
 

 

If any such change causes an increase or decrease in the cost of or the time required for performance 
of the contract, an equitable adjustment shall be made in the contract price or time schedule or both 
and the contract shall be modified in writing accordingly. Any claim by the contractor for adjustment 
under this clause must be asserted within 30 days from the date of receipt by the contractor of the 
notification of change: PROVIDED HOWEVER, that the CGM (Hydro & Civil) if decides that the facts 
justify such action, may receive and act upon any such claim asserted at any time prior to final 
payment under the contract. Failure to agree to any adjustment shall be a dispute concerning a 
question of fact within the meaning of the disputes mentioned herein after. However nothing in this 
clause shall excuse the contractor from proceeding with the contract as changed.    
 

14. INSPECTION 
14.1  All works and all supplies (this term includes without limitation raw materials, parts, components, 

intermediate assemblies and end products) under the contract shall be subject to inspection and test 
by the CGM (Hydro & Civil), APGCL or his authorized person to the extent practicable at all times 
and places  including the period of construction or manufacture and in any event prior to final 
acceptance. 

14.2  In case any work or part thereof or/and any supply is found defective in material or workmanship or 
otherwise not in conformity with the specifications or drawings or requirements of the contract, the 
CGM (Hydro & Civil), APGCL shall have the right either to reject them or to require their correction, 
as directed by the department. 

14.3  The inspection and test by the CGM (Hydro & Civil), APGCL or his authorized person of any work or 
any supplies does not relieve the contractor from any responsibility regarding defects or other failures 
to meet the contract requirements which may be discovered prior to final acceptance. Except as 
otherwise  provided in this contract final acceptance shall be conclusive except as regards latent 
defects, fraud or  such gross mistakes as amount to fraud. 

14.4  The contractor shall provide and maintain an inspection system acceptable to the CGM (Hydro & 
Civil),  APGCL covering the works and/or supplies hereunder. Records of all inspection works by the 
contractor shall be kept complete and available to the CGM (Hydro & Civil), APGCL during the 
performance of this  contract. 

 
 

15. FORCE MAJEURE 
15.1 Force Majeure shall cover only act of God, Fire, War, Strikes, Riots and Civil Commotion, Act of 

Government etc. Any constraints other than those specified above will not constitute force majeure 
condition. In view of the other constraint beyond the control of the Contractor primarily due to 
statutory compulsion, extension of execution may also be considered on individual merit of the case. 
In case of  Force Majeure condition the contractor shall notify such condition to CGM (Hydro & 
Civil) within 15 (fifteen) days from the beginning of such delay in writing for consideration and 
acceptance. 

15.2 It may be noted that in the event of Geological surprises/problems, the work may need to be  stopped 
 for some time at the discretion of the engineer in charge. The stoppage period shall be excluded 
 from the time period allotted for completion of the work. The time of completion shall be accordingly 
 adjusted for such stoppage of work, if any. 

 
16. LIQUIDITY DAMAGE 
16.1 The liquidated damages shall be payable for delay in completion of the work @ 1 % (one percent) of the 

executed value per week. The liquidated damages so payable shall not exceed 10% (ten percent) of the 
 executed value. However, the payment of liquidated damages shall not in any way relieve the 
Contractor from any of its obligations to complete the works or from any other obligations and 
liabilities of the Contractor under the Contract.  
 

17. TERMS OF PAYMENT   
17.1 1) Bill shall be entertained only after completion of 100 % of total work. 

2) Bills shall be entertained on the basis of actual measurement of completed work as per standard 
procedure. The quantity of items mentioned in the BOQ may vary depending upon the site conditions. 
3) Payment shall be made subject to the availability of fund. 

 



~ 11 ~ 
 

 

18. CONTRACTUAL FAILURE: 
In the event of contractual failure of any respect on the part of the Contractor, APGCL shall be entitled 
to forfeit the security deposit or any deposit or any payment due to the Contractor from this or his 
other contracts towards the recovery of APGCL's claim for damages arising out of the failure. In 
addition, APGCL may black-list or ban the Contractor or pending enquiry, suspend him or take any 
other steps considered suitable. 

 
19. SETTLEMENT OF DISPUTE: 

In the event of any dispute or differences at any time arising between the parties relating to work or 
any other clauses or any content of the right and liabilities of the parties or other matters specified 
therein or with reference to anything arising out of the such dispute or differences shall be endeavored 
to be resolved by mutual negotiation. If, however, such negotiation is in fructuous, the dispute should 
be finally settled through Arbitration and Conciliation Act 1996 and its amendments thereof. The 
arbitration proceedings shall be held in Guwahati. 
 

 
20.  TERMINATION: 

20.1 APGCL may, by not less than 7 (seven) days written notice may terminate the contract, if the 
 contractor: 

i. Fails to remedy a failure in the performance of his obligations, 
ii. Becomes insolvent or bankrupt, 
iii. Submit to APGCL statement which has a material effect on the rights, obligations or interest   
 of APGCL and which the contractor known to be false, 
iv. As result of force majeure, if the whole work cannot be performed for a continuous period of 90 
(ninety) days. APGCL shall make payment upon termination to contractor the services performed by 
the contractor to the entire satisfaction of APGCL prior to date of termination. 
 
 
 

21 REJECTION: 
In the event, any of the materials supplied by the Contractor or work executed is found defective or 
otherwise not in conformity with the requirements of the contract/tender specifications, APGCL shall 
either reject the material/work or request the Contractor in writing to rectify the same. The Contractor, 
on receipt of such notification shall rectify or replace the defective material/rectify the defective work 
free of cost to APGCL. If the Contractor fails to do so, APGCL may at its option:- 
(a) Replace or rectify such defective/non-conforming material/correct the defective work and recover 
the extra cost so involved plus 15% as overhead charge from the Contractor, or 
(b) Terminate the contract for default. 
 

 
22. DEATH, BANKRUPTCY ETC. 

If the Contractor becomes bankrupt or being a corporation is in the process of winding up, 
amalgamation or reorganization, then APGCL shall be at liberty to: -  
(A)  Terminate the contract forthwith by notice in writing to the Contractor or to the liquidator or 
 receiver or to any person in whom the contract may become vested.  
(B)  Give such liquidator, receiver or other person the option of carrying out the contract subject to 

his  providing a guarantee for the due and faithful performance of the contract up to an 
amount to be  determined by APGCL. In case of death of the Contractor before completion of 
work and supply,  then APGCL shall be at liberty to:  

(a)  Close up the contract and take over the completed portion of work/supply done and made as 
per specification and make final payment to the legal heir of the Contractor on receipt of claim 
from such legal heir.  

(b)  Give the contract to the legal heir of the Contractor subject to his depositing a performance 
security for the due and faithful performance of the contract. The performance security amount 
shall be determined by APGCL commensurate with the incomplete portion of the work/supply. 
 APGCL will enter into a fresh contract with the legal heir of the Contractor on the 
same terms and conditions of the earlier contract. 



~ 12 ~ 
 

 

 
23. PRECAUTION TO BE TAKEN DURING EXECUTION OF WORK: 

The Contractor shall take responsible for statutory precaution during execution of the work at work 
site so as to avoid accident and damage to equipment and injury to workman and to prevent theft, 
pilferage etc. 
 

24. LIABILITY FOR ACCIDENT AND DAMAGE: 
The Contractor shall not claim for compensation arising out of any accident(s) or damages done during 
the course of work execution at work site & the Contractor will be responsible for paying compensation 
to the worker as per Workmen Compensation Act, 1923 and subsequent amendments thereof. It is 
further clarified that in case any payment is to be made by the Contractor under the said Workmen 
Compensation Act, the same shall be paid forthwith and in case of failure in making such payments 
APGCL shall make payment and the amount so paid shall be deducted from the bills of the Contractor. 
 

25. VALIDITY OF OFFER 

The Offer shall be valid for a period of 180 days from the date of submission of the bid by the bidder. 
However, the bidder may be required to extend the validity of bid if sought by APGCL. 
 
 
 
 

26. CO-OPERATION WITH OTHER CONTRACTORS 

The Contractor shall agree to co-operate with the APGCL's other contractors for associated supplies 
and freely exchange with them such technical information as is necessary to obtain the most efficient 
and economical design and to avoid unnecessary duplication. No remuneration shall come from 
APGCL for such technical co-operation. 
 

27. SUBLETTING CONTRACT: 
The Contractor shall not, without the consent in writing of APGCL assign or sublet his contract, or 
any substantial part thereof, or interest therein of benefit or advantage whatsoever, other than for raw 
materials or for minor details or for any part of the work of which the Sub-contractors are named in 
the tender provided any such consent shall not relieve the Contractor from any obligation, duty or 
responsibility under the contract. 
 

28. DEDUCTION FROM CONTRACT PRICE: 
All cost, damages or expenses which APGCL may have made for which, under the contract, the 
Contractor is liable, may be deducted by APGCL from any money due or becoming due by APGCL to 
the Contractor or may be recovered by action at law or otherwise from the Contractor. In the event of 
recovery to the necessary extent becoming impossible owing to insufficiency of the earnest 
money/security deposit and withheld amounts, the balance due to APGCL may at the option of APGCL 
be recovered from any money due to the Contractor from APGCL under other contracts with the 
Contractor. 

 
29. REGULATION OF LOCAL AUTHORITIES: 

The Contractor shall abide by the regulation of local Authorities unless such regulation is repugnant 
to any terms of the contract agreed upon. The Contractor is required to fulfill all criteria related to 
Labour Laws. The Contractor will also comply with all regulations/ directives of both State & Central 
Government Pollution Boards.  
 

30. SUSPENSION OF BUSINESS DEALINGS WITH FIRM/CONTRACTOR: 
APGCL may suspend business dealings with a Firm/ Contractor, if: (a) The Central Bureau of 
Investigation or any other investing agency recommends such a course in respect of a case under 
investigation; and if a prima facie case is made out that the firm is guilty of an offence involving 
unethical, unlawful, fraudulent means in relation to business dealings, which, if established, would 
result in business dealings with it being banned. (b) APGCL has past record of non-performance of the 
Firm in its previously awarded contracts. (c) APGCL has record of ban against the Firm by other 
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Government / Public sector utility. (d) However, APGCL shall give the Firm/Contractor a fair chance 
to explain the circumstances of such previous suspensions. 
 

31. BANNING OF BUSINESS DEALINGS WITH FIRMS/CONTRACTORS: 
APGCL may ban business dealings with a Firm/Contractor, if:  
a) The owner (s) of the Firm/Contractor is convicted by a court of law following prosecution for  

Offenses involving unethical, unlawful, fraudulent means in relation to business dealings.  
 

b) There is strong justification that the Firm has been guilty of malpractices, such as, bribery,  
Corruption, fraud, substitution of tenders, interpolation, misrepresentation, evasion or habit-
ual default in payment of any Government tax etc.  
 

c) The Firm continuously refuses to return government dues without showing adequate cause 
and Government are reasonably satisfied that this is not due to reasonable dispute which 
would attract proceeding in arbitration or court of law.  

 
d) The Firm is found guilty of involving in unethical practices, such as:  
 
1. "Corrupt practice" involving offering, giving, receiving or soliciting, directly or indirectly, of 

anything of value to influence the action of any such official Page 25 of 28 procurement process 
or in contract execution.  

 
2. "Fraudulent practice" involving misrepresentation or omission of facts in order to influence a  

Procurement process or the execution of a contract to the detriment of the Employer.  
 
3. "Collusive practice" involving a scheme among bidders (prior to or after submission) designed 

to establish bid prices at artificial non-competitive levels and to deprive the Employer of the  
Benefits of free and open competition.  

 
4. “Coercive practice” involving harming or threatening to harm directly or indirectly, persons or 

their property to influence procurement process or the execution of a contract. APGCL may 
sanction a Firm/ Contractor or its successor, including declaring ineligible, indefinitely or for 
a period  of not less than 3 (three) years 

 
 

32.  Special Provision for MSME 
 Vide GoA order no. MI.64/2020/57-A dated: 29.01.2022, MSME startup registered in Assam 

having MASI shall be eligible to avail the following benefits: 
(a) Issue of tender sets free of cost 
(b) 50% exemption from payment of Earnest Money 
(c) 50% waiver in payment of Security Deposit. 

 
Failure to submit relevant documents (MSME registration certificate in Assam and MASI) shall 
lead to rejection of the bidder.  

 
33. BID EVALUATION CRITERIA: 

 
a. Techno-commercial Part: 

i.  The Techno-commercial Part of bid shall be evaluated as per clauses stipulated in this 
tender document and as per instructions laid down in the document “General Condition 
for Supply and Erection of APGCL, 2014”.  

ii. Bidders must ensure that complete bid along with all details & documents as sought are 
submitted as per requirements of this tender document. 

iii. If any of the clauses of the Tender contradict the clauses of the document- “General Condi-
tion for Supply & Erection, 2014” of APGCL, then those stated in this Tender shall prevail. 
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b. Price Part. 
 
The quoted price inclusive of all components shall be considered during price bid evaluation. 
The bidder must clearly specify all tax & duties levied etc., in the absence of which the same 
shall be at bidder’s scope.  

 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 

 
 
 

CHAPTER-IV 
 

SAFETY ENGINEERING & SAFETY CODE 
 

1.  SAFETY ENGINEERING: 
Accident prevention shall be an essential part of the programme of the contractor for all operations 
involved in performance of the contract under this invitation in order to reduce cost of construction 
measured in terms of: 
Near Miss Accidents 
Accidents 
Temporary injury 
Permanent injury 
Fatal accident  
b)       Loss of materials resulting from accidents 
c)       Loss of damage to equipment. 
d)      The cost of work man’s compensation insurance. 
e)       Loss of time due to accident, ultimately leading to downtime reduction. 
 
Suitable safety programme should be developed to cope with the particular hazard for each operation. 
(Operation & maintenance). 
 

GENERAL SAFETY PROGRAMME: 
 
The following program when vigorously promoted by the works- management may be effective in 
reducing the accident rate 
 
a)      Secure full support from top management of concerned divisions or sections 
b)      Publicize safety programme 
c)      Develop a safety programme for each job. 
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d)      Maintain adequate first aid facilities 
e)      Make safety practices effective. 
f)    All safety ropes, PPE (Personal Protective Equipment ), harness, boots, gloves/insulated gloves for 
electrical works, helmets and First AID Box required for the work have to be supplied by the contractor 
at his own expense. 
 
SAFETY CODE: 
 
An effective measure of reducing the accident rate during various operations and maintenance works 
may consist in implementation of respective provisions of the following safety codes accompanied by 
vigorous promotion and publicity of safety programme. 
 
a)  IS: 818 (C.P. for safety health requirements in electric & gas welding & cutting operations). 
b)  IS: 3696(S.C for scaffolding & ladders) 
c)  IS: 7205 (S.C for erection of structural steel work) 

 
 
SAFETY EQUIPMENT'S: 
 
All necessary personnel safety equipment as considered adequate by the Engineer-in- Charge should 
be kept available for use of the persons employed on the site and maintain in a condition suitable for 
immediate use. The contractor should take adequate steps to ensure proper use of equipment by those 
concerned 
 
Those engaged in welding works shall be provided with welder’s protective eye-shield. Suitable 
protective foot ware, protective head gears, suitable face masks etc. are to be provided to workers 
engaged for operation and maintenance works. The contractor shall not employ men below the age of 
18 for any work. 
 

 
2. INSPECTION 
 

To ensure effective enforcement of the rules and regulations relating to safety precautions, the 
arrangements made by the contractor shall be open to inspect by the Engineer-in-Charge or his 
representative. 

 
3. COMPENSATION 
 

No extra charges or additional compensation will be admissible to the contractor by the department 
for any work done to comply with the provisions of safety Engineering and Safety Code.  
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CHAPTER-V 
 

CONTRACTOR’S CAMP 
 

1. CAMP SITES 
 

The contractor shall provide, maintain and operate under competent direction such camp facilities 
convenient to the site works under this contract as are necessary for housing, feeding and 
accommodation of his employees. The location, construction, operation and maintenance of such camps 
shall be subject to the approval of the Assistant General Manager/ Engineer in charge of the site. 

 
2. USE OF LAND FOR CONSTRUCTION PURPOSES 
 

Such land as may be available at work- site will be allowed to be used by the contractor for construction 
of his camps free of charge. However, development of clearances of the land will have to be done by the 
contractor at his own cost. The contractor will be responsible to clear and clean the site after completion 
of his works and handover the land to the Engineer-in-Charge. The contractor will be liable to pay 
compensation for any damages done to the land or neighboring area. 

 
3. SANITATION IN CAMP SITE: 
 

The temporary sanitation in the campsite should be properly maintained and hygienic so that pollution 
can be controlled and just before completion of the work site must be cleared properly. 
 

4. ELECTRICITY SUPPLY: 
 

Electricity supply will be on chargeable basis. 
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CHAPTER-VI 

 
DECLARATION 

 
 
 
 

I / We hereby declare that I/we shall treat the tender documents and other records connected with the 
works as secret/confidential and shall not communicate information derived there from to any person other 
than person to whom I//We/am/are authorized to communicate the same or use the information to any 
manner prejudicial to the safety of the state. 
 
 
 
 
       Signature of the tenderer 
 
 

Full Name 

(In Block letters)  

Address ………………………………… 

Phone/ Mobile ……………………… 

Bank Account No . ……………………….. 

                   Date: ………………………………… 
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CHAPTER-VII 
 

DECLARATION OF LITIGATION  
 

 
Information on litigation history in which bidder is involved 
(To be filled by the bidder) 
 

Employer 
(APDCL/APGCL/AEGCL 
and with any other state 

or central 
PSU/department) 

Cause of 
Dispute 

Amount 
involved 

Remarks showing present 
status 
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CHAPTER-VIII 

 
Schedule of work: 

ANNEXURE-A 
To, 
 The Chief General Manager (Generation), 
 APGCL, Bijulee Bhawan, 

Paltanbazar, Guwahati-1  
 

Sub: Submission of tender for the work: -  
A. Construction of Chain Link Boundary fencing and metal gate at the periphery of the newly constructed    
multi-storied building at LTPS.  
B. (i) Construction of brick drain at the periphery of the RCC building of the newly constructed officer's 
multi-storied building at LTPS colony.  (ii) Construction of outlet drain from boundary wall periphery 
drain to nearby rivulet. 
C. Construction of brick drain at the periphery of the boundary wall of RCC building of the newly 
constructed officer's multi storied building at LTPS colony. 
Ref: Your E-Tender Notice No. E-Tender Notice No. APGCL/CGM (H&C)/2023-24/LTPS MS 
building wall /15 (28) dtd:      11.07.2023 
 
Dear Sir, 

In response to your above notice I/We …………………………………………………….. am /are 
submitting herewith, my / our rates for the work as mentioned below. Necessary documents, as asked 
for, are enclosed herewith, for your kind perusal. 
 
A. Construction of Chain Link Boundary fencing and metal gate at the periphery of the newly constructed    
multi-storied building at LTPS. 
Sl. 
No. 

Description of Item Qty Unit Rate 
(Rs.) 

Includin
g all 
taxes 

Amount (Rs)  
Including all 

taxes 

1 Earth work in excavation by mechanical means 
(Hydraulic excavator) / manual means in foundation 
trenches or drains (not exceeding 1.5 m in width or 10 
sqm on plan), including dressing of sides and ramming 
of bottoms, lift upto 1.5 m, including getting out the 
excavated soil and disposal of surplus excavated soil as 
directed, within a lead of 50 m. 
All kinds of soil. 

71.697 Cum 

  

2 Dry stone pitching 22.5 cm thick including supply of 
stones and preparing surface complete. 

90.955 Sqm   

3 Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering - All work up to plinth level: 
1:3:6 (1 Cement : 3 coarse sand (zone-III) derived from 
natural sources : 6 graded stone aggregate 20 mm 
nominal size derived from natural sources) 

6.823 Cum 

  

4 Steel reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in position and 
binding all complete upto plinth level.                                                                                
Thermo-Mechanically Treated bars of grade Fe-500D 
or more. Steel reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in position and 

3248.821 kg 
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binding all complete above plinth level. Thermo-
Mechanically Treated bars of grade Fe-500D or more. 

5 Centering and shuttering including strutting, propping 
etc. and removal of form for :Foundations, footings, 
bases of columns, etc. for mass concrete 

60.69 Sqm 
  

6 Centering and shuttering including strutting, propping 
etc. and removal of form for : Lintels, beams, plinth 
beams, girders, bressumers and cantilevers 

85.975 Sqm 
  

7 Centering and shuttering including strutting, propping 
etc. and removal of form for : Columns, Pillars, Piers, 
Abutments, Posts and Struts 

59.940 Sqm 
  

8 Providing and laying in position specified grade of 
reinforced cement concrete, excluding the cost of 
centering, shuttering, finishing and reinforcement -    
All work up to plinth level : 1:1.5:3 (1 cement : 1.5 
coarse sand (zone-III) derived from natural sources : 3 
graded stone aggregate 20 mm nominal size derived 
from natural sources) 

20.764 Cum 

  

9 Reinforced cement concrete work in walls (any 
thickness), including attached pilasters, buttresses, 
plinth and string courses, fillets, columns, pillars, piers, 
abutments, posts and struts etc. above plinth level up to 
floor five level, excluding cost of centering, shuttering, 
finishing and reinforcement : 
1:1.5:3 (1 cement : 1.5 coarse sand(zone-III) derived 
from natural sources : 3 graded stone aggregate 20 mm 
nominal size derived from natural sources) 

3.742 Cum 

  

10 Brick work with common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 in 
superstructure above plinth level up to floor V level in 
all shapes and sizes in : Cement mortar 1:4 (1 cement : 
4 coarse sand) 

12.339 Cum 

  

11 CEMENT PLASTER (IN FINE SAND) 12 mm cement 
plaster of mix :                                                                                                             
1:4 (1 cement: 4 fine sand) 

197.430 Sqm 
  

12 Structural steel work in single section, fixed with or 
without connecting plate, including cutting, hoisting, 
fixing in position and applying a priming coat of 
approved steel primer all complete. 

980.993 kg 

  

13 Applying one coat of water thinnable cement primer of 
approved brand and manufacture on wall surface : 
Water thinnable cement primer 

229.200 Sqm 
  

14 Finishing walls with water proofing cement paint of 
required shade :New work (Two or more coats applied 
@ 3.84 kg/10 sqm) 

229.200 Sqm 
  

15 Painting with synthetic enamel paint of approved brand 
and manufacture to give an even shade : 
 Two or more coats on new work 

60.779 Sqm 
  

16 Providing and fixing G.I. chain link fabric fencing of 
required width in mesh size 50x50 mm including 
strengthening with 2 mm dia wire or nuts, bolts and 
washers as required complete as per the direction of 
Engineer-in-charge. 
Made of G.I. wire of dia 4 mm sqm  

222.000 Sqm 

  

19 Fencing with R.C.C. post placed at required distance, 
embedded in cement concrete blocks, every 15th post, 
last but one end post and corner post shall be strutted 
on both sides and end post one side only, provided with 
horizontal lines and two diagonals of barbed wire 

555.00 metre 
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weighing 9.38 kg per 100 metres (minimum), between 
the two posts fitted and fixed with G.I. staples on 
wooden plugs or G.I. binding wire tied to 6 mm bar 
nibs fixed while casting the post (cost of R.C.C. posts, 
struts, earth work and concrete to be paid for 
separately) :- Payment to be made per metre cost of 
total length of barbed wire used.  With G.I. barbed wire 
 

20 Steel work in built up tubular (round, square or 
rectangular hollow tubes etc.) trusses etc., including 
cutting, hoisting, fixing in position and applying a 
priming coat of approved steel primer, including 
welding and bolted with special shaped washers etc. 
complete Hot finished welded type tubes 

683.953 Kg 

  

A. Total (Rs.)  
 
 
B. (i) Construction of brick drain at the periphery of the RCC building of the newly constructed 
officer's multi-storied building at LTPS colony.  (ii) Construction of outlet drain from 
boundary wall periphery drain to nearby rivulet. 
Sl. 
No. 

Description of Item Unit Qty. Rate (Rs.) 
Including all 

taxes 

Amount (Rs)  
Including all 

taxes 
1 Earth work in excavation by mechanical means 

(Hydraulic excavator)/manual means over areas 
(exceeding 30 cm in depth, 1.5 m in width as well as 10 
sqm on plan) including getting out and disposal of 
excavated earth lead upto 50 m and lift upto 1.5 m, as 
directed by Engineer-incharge.  All kinds of soil 

42.694 Cum 

  

2 Dry brick on edge flooring in required pattern with 
bricks of class designation 7.5 on a bed of 12 mm mud 
mortar, including filling joints with Jamuna sand, with 
common burnt clay non modular bricks. 

82.500 Sqm 

  

3 Brick work with common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 in foundation 
and plinth in: Cement mortar 1:4 (1 cement : 4 coarse 
sand) 

12.188 Cum 

  

4 15 mm cement plaster on rough side of single or half 
brick wall  finished with a floating coat of neat cement 
of mix : 1:4 (1 cement: 4 fine sand) 

166.250 Sqm 
  

5 Steel reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in position and 
binding all complete upto plinth level.  Thermo-
Mechanically Treated bars of grade Fe-500D or more 

22.165 kg 

  

6 Centering and shuttering including strutting, propping 
etc. and removal of form for Edges of slabs and breaks 
in floors and walls Under 20 cm wide 

11.500 
Mete

r 

  

 Providing and laying in position specified grade of 
reinforced cement concrete, excluding the cost of 
centering, shuttering, finishing and reinforcement - All 
work up to plinth level : 1:1.5:3 (1 cement : 1.5 coarse 
sand (zone-III) derived from natural sources : 3 graded 
stone aggregate 20 mm nominal size derived from 
natural sources) 

0.1690 Cum 

  

7 Providing and fixing up to floor five level precast 
cement concrete string or lacing courses, copings, bed 1.563 Cum 
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plates, anchor blocks, plain window sills, shelves, 
louvers, steps, stair cases, etc., including hoisting and 
setting in position with cement mortar 1:3 (1 Cement : 
3 coarse sand), cost of required Centering complete. 

B. Total (Rs.)  
Grand Total (A+B)  

  
 
 
C. Construction of brick drain at the periphery of the boundary wall of RCC building of the 
newly constructed officer's multi storied building at LTPS colony. 
                          
Sl. 
No. 

Description of Item Unit Qty. Rate (Rs.) 
Including all 

taxes 

Amount (Rs)  
Including all 

taxes 
1 Earth work in excavation by mechanical means 

(Hydraulic excavator)/manual means over areas 
(exceeding 30 cm in depth, 1.5 m in width as well as 10 
sqm on plan) including getting out and disposal of 
excavated earth lead upto 50 m and lift upto 1.5 m, as 
directed by Engineer-incharge.  All kinds of soil 

127.395 cum 

  

2 Dry brick on edge flooring in required pattern with 
bricks of class designation 7.5 on a bed of 12 mm mud 
mortar, including filling joints with Jamuna sand, with 
common burnt clay non modular bricks. 

126.000 Sqm 

  

3 Brick work with common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 in foundation 
and plinth in: Cement mortar 1:4 (1 cement : 4 coarse 
sand) 

27.000 Cum 

  

4 15 mm cement plaster on rough side of single or half 
brick wall  finished with a floating coat of neat cement 
of mix : 1:4 (1 cement: 4 fine sand) 

297.000 Each 
  

B. Total (Rs.)  
Grand Total (A+B)  
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BIDDER’S CREDENTIALS 

Particulars Validity period Supporting documents 
 

1. Financial status (Average Annual 
Turnover for the F.Y. 2021-22, 
2020-21 & 2019-20).  

2. PAN 

3. Active GST Registration certificate 

4. Registration certificate of firm (if 
any) 

5. Labour Licence 

6. E.P.F 

7. List of similar works previously 
executed 

8. ITR return for preceding three FY 

9. Manpower & machinery list 

10. ESIC 

11. Valid Contractor licence. 

12. Bank solvency certificate. 

13. Every page of the tender document 
to be duly signed manually and 
submitted by the bidder. 

14. Certified copy from Chartered 
Accountant for Net Worth of bidder for 
FY 2021-22. 

15. MSME registration in Assam and 
MASI.  

 

  
 

Note: 1) Bidder should furnish supporting documents. Otherwise information given in the tender 
shall not be considered for evaluation. 

 
Enclose:      
            Yours faithfully, 
1. Demand Draft No.  

2. Date of issue                                                                             Signature of contractor 

3. Name of Bank                                                  Full Name  

                                           Address  


