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ASSAM POWER GENERATION CORPORATION LIMITED 
 

OFFICE OF THE CHIEF GENERAL MANAGER (GENERATION), 

BIJULEE BHAWAN, GUWAHATI-781001 

 
 
 
 

 
 

E-Tender Notice No. APGCL/CGM (Gen)-H&C/2023-24/NTPS SOPD ROADS/30 (45) 
Dated: 04.04.2023 

  
 

 
NAME OF THE WORK: -  

A) Construction of Interlocking Concrete block pavement at 

Manah path and Repairing of Borluit path (Manah Path Chariali 

to main Entry Gate Approach of NSVP) at 25 Mwp Namrup 

Solar PV project, NTPS, APGCL, Namrup. 

B) Repairing and widening of Borluit Path (left side) from Main 

Entrance Gate to GM Office security gate at NTPS. 

 

Issued to: 
   

Name:- 
 
Address: – 

 
 
Issued by:                                                

    Price: - र  1200/-  
 

                                                                                 (Non-Refundable) 
 

 
 
 
    April-2023 
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CHAPTER-1 

          ASSAM POWER GENERATION CORPORATION LIMITED 
Registered Office: Bijulee Bhawan, 3rd floor, Paltanbazar, Guwahati-781 001, Assam. 

Email: dilipkr.das@apgcl.org, saurav.saikia@apgcl.org. 
Chief General Manager (Gen.) 

 

E-Tender Notice No. APGCL/CGM (Gen)-H&C/2023-24/NTPS SPD ROADS/30(45)      Dated: 04/04/2023 
 

Invitee The Chief General Manager (Gen.), 3rd Floor Bijulee Bhawan, Paltanbazar, 
Guwahati, Assam, PIN-781001 

Name of work A) Construction of Interlocking Concrete block pavement at 
Manah path and Repairing of Borluit path (Manah Path Chariali 
to main Entry Gate Approach of NSVP) at 25 Mwp Namrup Solar 
PV project, NTPS, APGCL, Namrup. 
 
B) Repairing and widening of Borluit Path (left side) from Main 
Entrance Gate to GM Office security gate at NTPS. 

Duration of work 75 (Seventy five) days from the date of handing over the site 
Tendered value Rs. 58,49,249.00 (Rupees Fifty Eight lakhs Forty nine thousand Two 

hundred and Forty nine only) (inclusive of all taxes) 
Eligibility of the 

bidder 
Reputed and financially sound Civil Engineering firms / contractors with 
following Average Annual turnover during last three Financial Years i.e. 
2021-22, 2020-21,& 2019-20: Rs. 29.24 lakhs (50% of the tendered 
amount) 
 
and having experience of successfully completing similar works during the 
last 7 years ending last day of month previous to the one in which 
applications are invited should be either of the following:- 
 
 a. Three similar completed works costing not less than the amount equal to 
Rs. 23.39 lakhs (40% of the tendered amount). 
                                         or 
 b. Two similar completed works costing not less than the amount     equal 
to Rs. 29.24 lakhs (50% of the tendered amount). 
                                         or 
 c. One similar completed work costing not less than the amount equal to 
Rs. 46.79 lakhs (80% of the tendered amount). 
                             (Supporting documents to be submitted). 

Tender fee (Non-
refundable) 

    Rs. 1,200/- (Rupees one thousand two hundred only) 
                                    or 
    Rs. NIL for MSME bidders. (As per GoA order no. MI.64/2020/57-A 
dated: 29.01.2022) 
 
Tender processing fees must be deposited online as per instructions given 
vide as per OM. No. FEB. 269/2017/27 dated 21.08.2019  

Earnest Money 
Deposit (EMD) 

Rs.  1,16,985.00 (for General) 
 Rs.  58,492.00 (for SC/ST/OBC/MSME bidder) (For Individual only) 
EMD amount should be deposited online as per Finance Department Govt. 
of Assam office memorandum (OM).No. FEB.269/2017/27 dated 
21.08.2019. 
EMD amount in any other form will not be accepted. 
For MSME bidder EMD is 50% exempted (As per GoA order no. 
MI.64/2020/57-A dated: 29.01.2022). MSME bidder has to submit requisite 
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documents in support of their being MSME in technical bid. 

Start date of 
Tender 

05/04/2023 

Last date and 
time of online bid 

submission 

11.00 p.m. on  19/04/2023 

Tender Opening 
03.00 p.m. on   19/04/2023 
 

 
Bidder must download the Bidding Documents and submit the bid electronically on the portal 
https://assamtenders.gov.in 
The Bidders will be required to submit the bids by using own Digital Signature Certificate with both 
Signing and Encryption Certificates (minimum Class-II Certificate). Prospective Bidders must procure 
DSC before participating in the tenders. The viewing & downloading of the bid document will be free of 
cost. 
Bid shall be submitted electronically/ online. 
The bidder must submit the requisite tender fee and EMD through online as per Finance 
Department Govt of Assam office memorandum (OM) No. FEB. 269/2017/27 dated: 21.08.2019. 
 
The Bidders will be required to download the Bidding Documents from the web portals mentioned 
above. However, they will have to pay a non - refundable tender document fee as mentioned above 
online, the details of which are stipulated in the tender document. The acceptance of the bid shall be 
subjected to acceptance of the document fee. 
The Chief General Manager (Gen.), APGCL is not bound to accept the lowest rates and reserves the 
right to accept or reject any or all tenders without assigning any reason thereof. 
Note: Any addendum/corrigendum/extension etc. in respect of this tender shall be issued on the 
portal https://assamtenders.gov.in and APGCL’s website: www.apgcl.org. 

    Sd/- 

                                             Chief General Manager (Gen.),    
                                                       APGCL 

 
Memo No. APGCL/CGM (H&C)/W/2022-23/975/09                                               Date:04/04/2023 

Copy to: - 
1) The Chairman, APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for favour of kind 

information. 
2) The Managing Director, APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for favour of kind 

information. 
3) The Chief General Manager (H&C), APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for 

information. 
4) The Chief General Manager (F&A), APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for 

information. 
5) The General Manager, NTPS, APGCL, Namrup for information and wide circulation. 
6) The Assistant General Manager (Civil), NTPS, APGCL, Nmarup for information and wide 

circulation. 
7) The P.R.O., APDCL, Bijulee Bhawan, Paltanbazar, Guwahati-1 for information with a request 

to publish the NIT in 1 (one) issue of Local Dailies in Regional and English language on or 
before  05/04/2023. 

8) Relevant File. 
       Sd/- 

                                            Chief General Manager (Gen.),    
                                                     APGCL 

 



~ 4 ~ 
 

 

 

 

 

CHAPTER-II 

 

1 TERMINOLOGY 

1.01 APGCL wherever used in this document shall mean Assam Power Generation Corporation 
Limited  incorporated vide The Companies Act 1961 in exercise of Powers  conferred   under the 
Act including subsequent amendments, if any. APGCL is a successor company of ASEB. 

1.02 CGM (Generation) or owner or purchaser or project authority wherever used in this document 
shall mean  the officer holding the post of the Chief General Manager (Generation) APGCL, 
Guwahati (Assam), who or his authorized representative  will exercise authority on behalf of  the 
Department in respect of the Tender and the works specified herein. 

1.03 Engineer-in-Charge/or engineer shall mean the Officer holding the charge of the Departmental 
post of General Manager/ Assistant General Manager (Civil) pertaining to supervision of works 
specified in this document. 

1.04 The term ’Contractor’ wherever used in this document shall mean the individual/firm or  
company who shall have entered into a contract agreement with the owner or the project  
authority, undertaking on his behalf to carry out the works in full or in part as may be specified 
in contract documents, and shall include in the case of an individual/ his heirs, administrators 
and permitted assignees, in case of a firm, the partners of the said firm, their respective heirs, 
executors, administrators and permitted assignees, and in case of a Company its successors and 
permitted  assignees. 

1.05 Contract documents shall mean and comprise the following documents and shall be the basis of 
agreement between the owner and the contractor for carrying out the works in accordance with 
the terms and conditions, specifications, drawings and directions contained in the said 
documents. 
a) Bid documents duly filled in respect of rates, process & signed, the tender forms properly filled 
in, signed and dated by the contractor & duly submitted. 
b) Contractor’s original bid proposal and subsequent correspondences relating to clarifications 
and negotiations, if any, prior to award of the contract. 
c) Equipment, specifications and drawings, so far as applicable 
d) Approved agreement forms duly signed, dated and sealed by the contractor and the owner as 
specified in the said forms 

1.06 ‘Equipment’ and ‘Plants’ shall mean and include all sorts of machineries and accessories, 
apparatus, instruments, components manufactured articles and parts etc. to be supplied or   
provided by the contractor under the terms of the contract , unless otherwise specified 

1.07 The ‘Works’ shall unless be repugnant to such description shall be construed and taken to  mean 
the works contracted, or by virtue of the contract agreement, to be executed whether temporary 
or permanent and whether original, altered, substituted or additional. 

1.08 The expression ’Specifications’ wherever used in this document shall mean all the pertinent terms 
and stipulations furnished herein in respect of the work or part thereof and/or indicated in the 
drawings appended hereto and to be issued for construction and shall have reference also to other 
relevant terms and stipulations not furnished herein, but as  far as applicable. 
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CHAPTER-III 
 

INSTRUCTION FOR BIDDERS AND SPECIAL CONDITIONS 
 
NIT No.: E-Tender Notice No. APGCL/CGM (Gen)-H&C/2023-24/NTPS SPD ROADS/30(45) 
 
BID INVITATION FOR:  

A) Construction of Interlocking Concrete block pavement at Manah path and Repairing of 
Borluit path (Manah Path Chariali to main Entry Gate Approach of NSVP) at 25 MwpNamrup 
Solar PV project, NTPS, APGCL, Namrup. 

 
   B) Repairing and widening of Borluit Path (left side) from Main Entrance Gate to GM Office  
   security gate at NTPS. 
 
EARNEST MONEY DEPOSIT:       

Rs.  1,16,985.00 (for General) 
     Rs.  58,492.00 (for SC/ST/OBC/MSME bidder) (For Individual only) 
EMD amount should be deposited online as per Finance Department Govt. of Assam office memorandum 
(OM).No. FEB.269/2017/27 dated 21.08.2019. 
EMD amount in any other form will not be accepted. 
For MSME bidder EMD is 50% exempted (As per GoA order no. MI.64/2020/57-A dated: 29.01.2022). 
MSME bidder has to submit requisite documents in support of their being MSME in technical bid. 
  
1. DUE DATE AND CLOSING TIME 

The bid will be received up to 11.00 P.M. of  19/04/2023. The opening time of the bids will be at 3.00 p.m. 
on the same day and the venue will be the office of the Chief General Manager (Generation), APGCL.  
 

2. TIME OF COMPLETION OF WORK 
The stipulated time of completion of the work is 75 (Seventy five) days from the date of handing over the 
site. No time extension shall be granted to the contractor irrespective of size and volume of the awarded 
work. 
 

3. BID-GUARANTEE OR EARNEST MONEY DEPOSIT: (E.M.)  
i) Every bid or tender shall be accompanied by a deposit of Earnest Money (E.M.) for an amount indicated 

or as specified in the Tender Notice. EMD amount should be deposited online as per Finance 
Department Govt. of Assam office memorandum (OM).No. FEB.269/2017/27 dated 21.08.2019 (copy 
enclosed for ready reference). EMD amount in any other form will not be accepted.  

 
ii) The Earnest Money as mentioned above will be returned to the respective bidders as per Finance 

Department Govt. of Assam office memorandum (OM).No. FEB.269/2017/27 dated 21.08.2019 vide 
online. The department will not entertain any claim for release of the E.M. during the pendency of 
selection of contractors for awarding the contract. The department will not pay any interest on the E.M. 
deposit. 

 
iii) The E.M. is liable to be forfeited in the absolute discretion of the CGM (Gen), APGCL if the selected 

bidder revokes or alter or causes to withdraw his offer/tender before the expiry of its validity or fails 
after the contract is awarded to him to execute the ‘Contract Agreement’ with the department or to 
commence the work within the period envisaged in the terms and conditions or as might be notified in 
the work order. 

 
iv)  A tender is liable to outright rejection in absence of the requisite E.M. deposit. 

 
v) Vide GoA order no. MI.64/2020/57-A dated: 29.01.2022 , MSME registered in Assam shall be eligible to 

avail 50% exemption from payment of Earnest Money 
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4. PERFORMANCE –GUARANTEE OR SECURITY DEPOSIT (S.D.) 
4.1 The security to be taken for due performance of the contract in terms of the ‘contract agreement’ will be 

a deduction of 10% (ten percent) from every ad-interim payment made on account of works performed, 
until the sum of these deductions becomes equal to 10 (ten) percent of the total executed value. 

4.2 Such S.D. shall be forfeited or appropriated by the CGM (Gen.), APGCL, Bijulee Bhawan, Guwahati 
under authority of the owner in his discretion towards any loss, damage etc. that may be sustained by 
the APGCL as a result of breach of any terms, conditions of the contract by the contractor, 
notwithstanding other remedies open to the APGCL under the terms of the contract or law.  

4.3 In the event of contractor’s Security Deposit being appropriated towards loss, damage etc, the contractor 
shall forthwith recoup the amount to restore the Security Deposit to the full current value within 30 
(thirty) days from the date of intimation. 

4.4 Subject to the provisions mentioned above and the provisions of guarantee period of one year, the 
Security Deposit will be returned to the contractor on the due and satisfactory completion of the 
contract and after all claims of the APGCL shall have been settled. The APGCL will not pay any 
interest on the amount of Security Deposit of Performance Guarantee. If the work gets damaged during 
the defect liability period due to default of the contractor or even otherwise (including due to force 
majeure) the CGM (Generation) reserves the right to forfeit the SD Money. 

4.5        Vide GoA order no. MI.64/2020/57-A dated: 29.01.2022 , MSME registered in Assam shall be eli-
gible to avail 50% waiver in payment of Security Deposit. 

 
 
5. GST / INCOME TAX CERTIFICATE (PAN / GST): 
5.1 The offered rates and / or prices for the work shall include all taxes, duties, forest royalties, monopolies 

etc. as may be applicable on material and labour during the tenure of the contract. There will be no 
reimbursement for any increase or levy of new taxes, duties etc. on materials utilized for this work or 
equipment furnished / supplied for completing the work or for machineries, equipment, tools and tackle, 
fuel and lubricants etc. used in connection with the performance of the work, unless otherwise specified 
or qualified by the bidder in his bid. If, however, any tax or duty is levied by the Govt. or statutory body 
on the finished work (after complete installation and / or delivery), such tax or duty will be to the 
account of the APGCL.  

5.2 The contractors must have an Active GST Registration No. and should submit copy of GST Certificate 
and attested copy of PAN Card. 

5.3 Caste certificate must be produced where necessary. 
5.4 Copy of acknowledgment of ITR filled for preceding three financial years and an undertaking regarding 

ITR filling for preceding three financial years immediately before the FY in which tax is required to be 
deducted 

 
6. BIDDER’S QUALIFICATIONS: 
6.1 The Bidder should submit a list and description of similar or comparable works previously executed by 

him successfully during last 7 (seven) consecutive years indicating the individual volume and contract 
price along with the name and address of the respective owner / authority.  

6.2 All prospective bidders are hereby notified that, before any bid submitted in response to this invitation 
is considered for award, the CGM (Generation), APGCL may require the bidder to submit a further 
statement of facts in detail as to the previous experience of the bidder and financial resource available 
with him for performing the contemplated work. The CGM (Generation), APGCL expressly reserves the 
right to reject any bid or which the facts as to business, financial and other resources or business 
experience, compared with the work bid upon, justify such rejection. 

6.3     
6.4 Civil Engineering firms/contractors with adequate experience of having successfully completed similar 

works during the last 7 years ending last day of month previous to the one in which applications are 
invited should be either of the following:- 
a. Three similar completed works costing not less than the amount equal to Rs. 23.39 lakhs 
(40%  of the tendered amount). 

                                         or 
 b. Two similar completed works costing not less than the amount equal to Rs. 29.24 lakhs
 (50% of the tendered amount). 
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                                         or 
 c. One similar completed work costing not less than the amount equal to Rs. 46.79 lakhs  

(80% of the tendered amount). 
 

They must submit such completion certificate along with respective Work Order with the tender. 
Similar work means the bidder should have completed Construction and repairing of all types of roads. 

6.5 Cost overrun shall not be accepted. 
6.6 Contractors should be financially sound to invest the amount and should submit necessary evidence on 

this account. CA certified Average Annual turnover during last three Financial Years i.e. 2021-22, 2020-
21 & 2019-20 should not be less Rs. 29.24 lakhs (50% of the tendered amount). However; annual 
turnover certificate of each of the three financial years mentioned above must be supported by Audited 
Financial Statements. 

6.7 It should be ensured that the contractors shall have Provident Fund Code No. It will be ascertained that 
all the workers engaged by the contractor directly should be registered for Employees’ Provident (EPF) 
and due contribution have been credited into their account. The Bidder should also submit valid ESIC 
Certificates. 

6.8 The bidder should have adequate manpower and machinery. The proper manpower and machinery list 
should be submitted. 

6.9 The Bidder should not have been blacklisted by any State Government, Central Government, State 
PSU, Central PSU, Private Company, etc. Document where the bidder has ‘solemnly’ stated that he has 
not been blacklisted by any State Government, Central Government, State PSU, Central PSU, any 
Private Organization, etc. Such document shall be Notarized. 

6.10 Certified copy from Chartered Accountant for Net Worth of bidder for FY 2021-22. Net Worth of bidder 
must be positive in FY 2021-22.  

6.11 Bank Solvency certificate. 
6.12 In the absence of the above stated requisite documents, the bid of bidder will be considered non-

responsive. 
 

7. BIDDER SHOULD EXAMINE & UNDERSTAND  
All prospective bidders are required to thoroughly study and carefully examine all the terms and 
conditions, instructions, drawing & specifications pertaining to the work and visit the field of work to 
fully satisfy and acquaint themselves about the nature and location of work, the configuration of the 
ground. The spring level, the surface conditions, quality and quantity of materials required and their 
availability the type of equipment and facilities needed preliminary to and during the execution of the 
work and local conditions which may affect the work or cost thereof. Failure to do so will be at the 
bidder’s risk.  
 

 8. SUBMISSION OF  TENDER 
8.1 Bidders are to quote their rates against each item in clear money (Rupees) value per unit of work 
 (inclusive of all taxes) in the prescribed format. 
8.2 The rates are to be quoted on item rate basis. The rates are to be quoted in figures. 
8.3 The rates quoted by the bidders will be inclusive of all taxes, royalties and other statutory levies as 
 applicable. 
8.4 Bidders should note that unusually low rates not feasible for execution may not be technically accepted. 
8.5 Bidders should note that during the time of execution of work, any item not covered by the schedule of 
 work if required to be done as per decision of the CGM (Generation)/ Engineer-in Charge of APGCL, 
they  have to execute such work/works as supplementary item of works, rates of which will be calculated by 
 using the following formulae: 

R= (T’/T) * P 
Where, R= Rate of supplementary item of work 
  T’= Bid value 
  T= Tendered value 

P= Accepted Rate for the work as per respectiveS.O.R. of APWRD 
If the rate of such supplementary item/items is/are not available in the aforesaid S.O.R, the same will 
be analyzed by the department as per reasonable market price but in any case of dispute for rate of 
supplementary item/items, the decision of CGM (Generation) will be final and conclusive. 
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8.6 The quoted rates will be firm for entire period of completion of the work. No price escalation on any 
 component will be admissible. 
8.7 Firms submitting tender should enclose a certified copy of the Firm’s constitution and a certified copy of 
 Power of Attorney authorizing a person to operate the tender and contract and should furnish full 
 address of the partners and the persons holding power of attorney on behalf of the firm. 

8.8   Information regarding litigation, current or during the last five years, in which the Bidder is involved 
 with APGCL/AEGCL/APDCL and with any other state or central PSU/department, must be furnished, 
if  any in the prescribed format ( at Chapter VII). 
8.9     In the event of the date specified for bid receipt and opening being declared as a closed holiday for 
 Purchaser’s office, the due date for submission of bids and opening of bids will be the following working 
 day at the appointed date and place. 
8.10 The Corporation cannot be held responsible for non-receipt and postal delay. 
8.11 Every page of the tender document to be duly signed by the bidder. 
8.12 The contesting bidders must password protect the technical documents before uploading on the NIC 
 portal. The password must be kept confidential and shared only with the concerned officials of APGCL. 
 Also, the bidders shall also submit a hard copy of the technical bids in the O/o the GM (Civil), HQ, 
 APGCL. The password must be emailed to APGCL on the day of Technical Bid opening. The email Ids to 
 which the password is to be mailed are: abhinandan.dutta@apgcl.org 
8.13 For any query regarding the tender, bidder shall email at:  

 abhinandan.dutta@apgcl.org 
 aswini.choudhury@apgcl.org  
 
 

9. AWARD OF CONTRACT 
9.1 The contract will be awarded to that responsible bidder whose bid, confirming to the schedule conditions 
 of contract and specifications will be most advantageous to the Department, price and other factors 
 considered. An award mailed (or otherwise furnished) to the successful bidder will result in a binding 
 contract without further action by either party. The CGM (Generation), APGCL does not bind itself to 
 accept the lowest bid or any bid. As the interest of the Department may require, the right is reserved to 
 reject any or all bids and to waive any minor informality or irregularity in bids received without 
 assigning any reason thereof. Bid which are incomplete or which contain undesirable conditions are 
 liable to rejection. 
9.2  APGCL will try to make timely payment of bills, but on unavoidable circumstances cannot guarantee 
 timely payment of bills, for which no interest on the payable amount will be entertained. 

 
10. CONTRACT AGREEMENT 
10.1 The ‘Contract agreement’ (or Tender Agreement) for the works will be drawn up with the selected 
 bidder/bidders within 7 (Seven) days of issue of the work order and the contract documents will 
 comprise as described herein before. 
10.2 The conditions of the F-2 form shall form part and parcel of the agreement. However wherever there is 
 any contradiction or variation between the conditions of the F-2 form, the terms and conditions specified 
 elsewhere in this document, the later will be treated as superseding the former. Terms and conditions 
 shall be as per F-2 Form of agreement and has to follow accordingly. In the Form-F-2 all the 
 designations  appearing as Executive Engineer/Sub divisional Officer shall be read as Chief General 
 Manager (Generation), Assam Power Generation Corporation Limited (herein after called as C.G.M 
 (Generation), APGCL). 
10.3 In a case where the selected bidder fails to commence the work as shall be notified in the work order or 
 fails to execute the tender agreement with the CGM (Generation), APGCL as stipulated herein before; 
 the CGM (Generation), APGCL reserves the right to claim loss, damage etc. and take appropriate action 
 under the terms of this document or law including forfeiture of E.M. 

 
11. TOOLS & PLANTS 
11.1 The APGCL shall not furnish any tools & tackle, plants and equipment or such facilities for carrying out 
 the work by the contractor (excluding hypothecation). The contractor shall arrange and maintain the 
 equipment required for implementation of work all throughout the period of the contract. 

 
12. MATERIALS & LABOUR 
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12.1 All materials (this includes without limitation raw materials, parts, components etc.) and labour
 required for carrying out the work shall be arranged and furnished by the contractor all throughout the 
 tenure of the contract and strictly conform to relevant IS Code ( latest revision).  
12.2 The intending tenderers should inspect the prospective sources of collection of raw materials and fully 
 satisfy him about the quality of materials, availability of materials, lead, and mode of transportation. 
The  Department shall not consider, after acceptance of the contract, to pay any extra charge for lead or any 
 other reasons, in case the contractor found later on, to have misjudged, the quality/quantity of 
 availability of such materials from the source of collection.   
12.3 APGCL shall not issue any construction materials such as cement, reinforcement bar, or any other 
 materials. 
12.4 In connection with the performance of work throughout the tenure of the contract, the engagement of 
 labour and payment therefore by the contractor shall conform to the statute, the pertinent law or act of 
 the Central & State Govts, as well as rules, regulations and orders of the local authorities or statutory 
 bodies, as may be in force from time to time.  
12.5 The materials procured for the work by the contractor shall be placed at site properly for inspection of 
 Engineer-in charge before utilization. Any defecting materials should be replaced immediately for which 
 no extra charge will be payable to the contractor. 

 
13. CHANGES IN QUANTITY AND ITEM 
13.1 The CGM (Generation), APGCL may at any time, by a written order make changes within the general 
 scope of the contract, in any one or more of the following 

Quantity of any item 
Alteration or omission of any item 
Addition of any item 
Alteration in drawings, designs or specifications 

If any such change causes an increase or decrease in the cost of or the time required for performance of 
the contract, an equitable adjustment shall be made in the contract price or time schedule or both and 
the contract shall be modified in writing accordingly. Any claim by the contractor for adjustment under 
this clause must be asserted within 30 days from the date of receipt by the contractor of the notification 
of change: PROVIDED HOWEVER, that the CGM (Generation) if decides that the facts justify such 
action, may receive and act upon any such claim asserted at any time prior to final payment under the 
contract. Failure to agree to any adjustment shall be a dispute concerning a question of fact within the 
meaning of the disputes mentioned herein after. However nothing in this clause shall excuse the 
contractor from proceeding with the contract as changed.    
 

14. INSPECTION 
14.1  All works and all supplies (this term includes without limitation raw materials, parts, components, 
 intermediate assemblies and end products) under the contract shall be subject to inspection and test by 
 the CGM (Generation), APGCL or his authorized person to the extent practicable at all times and places 
 including the period of construction or manufacture and in any event prior to final acceptance. 
14.2  In case any work or part thereof or/and any supply is found defective in material or workmanship or 
 otherwise not in conformity with the specifications or drawings or requirements of the contract, the 
 CGM  (Generation), APGCL shall have the right either to reject them or to require their correction, as 
 directed by the department. 
14.3  The inspection and test by the CGM (Generation), APGCL or his authorized person of any work or any 
 supplies does not relieve the contractor from any responsibility regarding defects or other failures to 
 meet the contract requirements which may be discovered prior to final acceptance. Except as otherwise 
 provided in this contract final acceptance shall be conclusive except as regards latent defects, fraud or 
 such gross mistakes as amount to fraud. 
14.4  The contractor shall provide and maintain an inspection system acceptable to the CGM (Generation), 
 APGCL covering the works and/or supplies hereunder. Records of all inspection works by the contractor 
 shall be kept complete and available to the CGM (Generation), APGCL during the performance of this 
 contract. 

 
15. FORCE MAJEURE 
15.1 Force Majeure shall cover only act of God, Fire, War, Strikes, Riots and Civil Commotion, Act of 
 Government etc. Any constraints other than those specified above will not constitute force majeure 
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 condition. In view of the other constraint beyond the control of the Contractor primarily due to statutory 
 compulsion, extension of execution may also be considered on individual merit of the case. In case of 
 Force Majeure condition the contractor shall notify such condition to CGM (GENERATION) within 15 
 (fifteen) days from the beginning of such delay in writing for consideration and acceptance. 
15.2 It may be noted that in the event of Geological surprises/problems, the work may need to be  stopped 
 for some time at the discretion of the engineer in charge. The stoppage period shall be excluded 
 from the time period allotted for completion of the work. The time of completion shall be accordingly 
 adjusted for such stoppage of work, if any. 

 
16. LIQUIDITY DAMAGE 
16.1 The liquidated damages shall be payable for delay in completion of the work @ 1 % (one percent) of the 
 executed value per week. The liquidated damages so payable shall not exceed 10% (ten percent) of the 
 executed value. However, the payment of liquidated damages shall not in any way relieve the 
 Contractor from any of its obligations to complete the works or from any other obligations and liabilities 
 of the Contractor under the Contract.  

 
17. TERMS OF PAYMENT   
17.1 1)  1st Running Account Bill shall be entertained only after completion of minimum 50% of total work.. 

2) Bills shall be entertained on the basis of actual measurement of completed works as per standard 
procedure. The quantity of items mentioned in the BOQ may vary depending upon the site conditions. 
3) Every payment shall be made subject to the availability of fund. 

 
18. CONTRACTUAL FAILURE: 

18.1 In the event of contractual failure of any respect on the part of the Contractor, APGCL shall be 
entitled to forfeit the security deposit or any deposit or any payment due to the Contractor from this or 
his other contracts towards the recovery of APGCL's claim for damages arising out of the failure. In 
addition, APGCL may black-list or ban the Contractor or pending enquiry, suspend him or take any 
other steps considered suitable. 

 
19. SETTLEMENT OF DISPUTE: 

19.1 In the event of any dispute or differences at any time arising between the parties relating to 
work or any other clauses or any content of the right and liabilities of the parties or other matters 
specified therein or with reference to anything arising out of the such dispute or differences shall be 
endeavored to be resolved by mutual negotiation. If, however, such negotiation is in fructuous, the 
dispute should be finally settled through Arbitration and Conciliation Act 1996 and its amendments 
thereof. The arbitration proceedings shall be held in Guwahati. 

 
20.  TERMINATION: 

20.1 APGCL may, by not less than 7 (seven) days written notice may terminate the contract, if the 
 contractor: 

i. Fails to remedy a failure in the performance of his obligations, 
ii. Becomes insolvent or bankrupt, 
iii. Submit to APGCL statement which has a material effect on the rights, obligations or interest   
 of APGCL and which the contractor known to be false, 
iv. As result of force majeure, if the whole work cannot be performed for a continuous period of 90 
 (ninety) days. APGCL shall make payment upon termination to contractor the services 
 performed by the contractor to the entire satisfaction of APGCL prior to date of termination. 
 

21 REJECTION: 
In the event, any of the materials supplied by the Contractor or work executed is found defective or 
otherwise not in conformity with the requirements of the contract/tender specifications, APGCL shall 
either reject the material/work or request the Contractor in writing to rectify the same. The Contractor, 
on receipt of such notification shall rectify or replace the defective material/rectify the defective work 
free of cost to APGCL. If the Contractor fails to do so, APGCL may at its option:- 
(a) Replace or rectify such defective/non-conforming material/correct the defective work and recover the 
extra cost so involved plus 15% as overhead charge from the Contractor, or 
(b) Terminate the contract for default. 



~ 11 ~ 
 

 

 
 

22. DEATH , BANKRUPTCY ETC. 
If the Contractor becomes bankrupt or being a corporation is in the process of winding up, 
amalgamation or reorganization, then APGCL shall be at liberty to: -  
(A)  Terminate the contract forthwith by notice in writing to the Contractor or to the liquidator or 
 receiver or to any person in whom the contract may become vested.  
(B)  Give such liquidator, receiver or other person the option of carrying out the contract subject to 
his  providing a guarantee for the due and faithful performance of the contract up to an amount to 
be  determined by APGCL. In case of death of the Contractor before completion of work and supply, 
 then APGCL shall be at liberty to:  
(a)  Close up the contract and take over the completed portion of work/supply done and made as per 
 specification and make final payment to the legal heir of the Contractor on receipt of claim from 
 such legal heir.  
(b)  Give the contract to the legal heir of the Contractor subject to his depositing a performance 
 security for the due and faithful performance of the contract. The performance security amount 
 shall be determined by APGCL commensurate with the incomplete portion of the work/supply. 
 APGCL will enter into a fresh contract with the legal heir of the Contractor on the same terms 
 and conditions of the earlier contract. 
 

23. PRECAUTION TO BE TAKEN DURING EXECUTION OF WORK: 
The Contractor shall take responsible for statutory precaution during execution of the work at work site 
so as to avoid accident and damage to equipment and injury to workman and to prevent theft, pilferage 
etc. 
 

24. LIABILITY FOR ACCIDENT AND DAMAGE: 
The Contractor shall not claim for compensation arising out of any accident(s) or damages done during 
the course of work execution at work site & the Contractor will be responsible for paying compensation 
to the worker as per Workmen Compensation Act, 1923 and subsequent amendments thereof. It is 
further clarified that in case any payment is to be made by the Contractor under the said Workmen 
Compensation Act, the same shall be paid forthwith and in case of failure in making such payments 
APGCL shall make payment and the amount so paid shall be deducted from the bills of the Contractor. 
 

25. VALIDITY OF OFFER 
The Offer shall be valid for a period of 180 days from the date of submission of the bid by the bidder. 
However, the bidder may be required to extend the validity of bid if sought by APGCL. 
 

26. CO-OPERATION WITH OTHER CONTRACTORS 
The Contractor shall agree to co-operate with the APGCL's other contractors for associated supplies and 
freely exchange with them such technical information as is necessary to obtain the most efficient and 
economical design and to avoid unnecessary duplication. No remuneration shall come from APGCL for 
such technical co-operation. 
 

27. SUBLETTING CONTRACT: 
The Contractor shall not, without the consent in writing of APGCL assign or sublet his contract, or any 
substantial part thereof, or interest therein of benefit or advantage whatsoever, other than for raw 
materials or for minor details or for any part of the work of which the Sub-contractors are named in the 
tender provided any such consent shall not relieve the Contractor from any obligation, duty or 
responsibility under the contract. 
 

28. DEDUCTION FROM CONTRACT PRICE: 
All cost, damages or expenses which APGCL may have made for which, under the contract, the 
Contractor is liable, may be deducted by APGCL from any money due or becoming due by APGCL to the 
Contractor or may be recovered by action at law or otherwise from the Contractor. In the event of 
recovery to the necessary extent becoming impossible owing to insufficiency of the earnest 
money/security deposit and withheld amounts, the balance due to APGCL may at the option of APGCL 
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be recovered from any money due to the Contractor from APGCL under other contracts with the 
Contractor. 

 
29. REGULATION OF LOCAL AUTHORITIES: 

The Contractor shall abide by the regulation of local Authorities unless such regulation is repugnant to 
any terms of the contract agreed upon. The Contractor is required to fulfill all criteria related to Labour 
Laws. The Contractor will also comply with all regulations/ directives of both State & Central 
Government Pollution Boards.  
 

30. SUSPENSION OF BUSINESS DEALINGS WITH FIRM/CONTRACTOR: 
APGCL may suspend business dealings with a Firm/ Contractor, if: (a) The Central Bureau of 
Investigation or any other investing agency recommends such a course in respect of a case under 
investigation; and if a prima facie case is made out that the firm is guilty of an offence involving 
unethical, unlawful, fraudulent means in relation to business dealings, which, if established, would 
result in business dealings with it being banned. (b) APGCL has past record of non-performance of the 
Firm in it’s previously awarded contracts. (c) APGCL has record of ban against the Firm by other 
Government / Public sector utility. (d) However, APGCL shall give the Firm/Contractor a fair chance to 
explain the circumstances of such previous suspensions. 
 

31. BANNING OF BUSINESS DEALINGS WITH FIRMS/CONTRACTORS: 
APGCL may ban business dealings with a Firm/Contractor, if:  
a) The owner (s) of the Firm/Contractor is convicted by a court of law following prosecution for  

offenses involving unethical, unlawful, fraudulent means in relation to business dealings.  
 

b) There is strong justification that the Firm has been guilty of malpractices, such as, bribery,  
corruption, fraud, substitution of tenders, interpolation, misrepresentation, evasion or habitual 
default in payment of any Government tax etc.  
 

c) The Firm continuously refuses to return government dues without showing adequate cause and 
  Government are reasonably satisfied that this is not due to reasonable dispute which would  

attract proceeding in arbitration or court of law.  
 
d) The Firm is found guilty of involving in unethical practices, such as:  
 
1. "Corrupt practice" involving offering, giving, receiving or soliciting, directly or indirectly, of any 
 thing of value to influence the action of any such official Page 25 of 28 procurement process or in 
 contract execution.  
 
2. "Fraudulent practice" involving misrepresentation or omission of facts in order to influence a  

procurement process or the execution of a contract to the detriment of the Employer.  
 
3. "Collusive practice" involving a scheme among bidders (prior to or after submission) designed to 
 establish bid prices at artificial non-competitive levels and to deprive the Employer of the  

benefits of free and open competition.  
 
4. “Coercive practice” involving harming or threatening to harm directly or indirectly, persons or 
 their property to influence procurement process or the execution of a contract. APGCL may 
 sanction a Firm/ Contractor or its successor, including declaring ineligible, indefinitely or for a 
 period  of not less than 3 (three) years 
 
 

32.  Special Provision for MSME 
 Vide GoA order no. MI.64/2020/57-A dated: 29.01.2022 , MSME registered in Assam shall be eli-

gible to avail the following benefits: 
(a) Issue of tender sets free of cost 
(b) 50% exemption from payment of Earnest Money 
(c) 50% waiver in payment of Security Deposit 



~ 13 ~ 
 

 

 
CHAPTER-IV 

 
SAFETY ENGINEERING & SAFETY CODE 

 
1.  SAFETY ENGINEERING: 
Accident prevention shall be an essential part of the programme of the contractor for all operations involved 
in performance of the contract under this invitation in order to reduce cost of construction measured in 
terms of: 
Near Miss Accidents 
Accidents 
Temporary injury 
Permanent injury 
Fatal accident  
b)       Loss of materials resulting from accidents 
c)       Loss of damage to equipment. 
d)      The cost of work man’s compensation insurance. 
e)       Loss of time due to accident, ultimately leading to downtime reduction. 
 
Suitable safety programme should be developed to cope with the particular hazard for each operation. 
(Operation & maintenance). 
 

GENERAL SAFETY PROGRAMME: 
 
The following program when vigorously promoted by the works- management may be effective in 
reducing the accident rate 
 
a)      Secure full support from top management of concerned divisions or sections 
b)      Publicize safety programme 
c)      Develop a safety programme for each job. 
d)      Maintain adequate first aid facilities 
e)      Make safety practices effective. 
f)    All safety ropes, PPE (Personal Protective Equipment), harness, boots, gloves/insulated gloves for 
electrical works, helmets and First AID Box required for the work have to be supplied by the contractor 
at his own expense. 
 
SAFETY CODE: 
 
An effective measure of reducing the accident rate during various operations and maintenance works 
may consist in implementation of respective provisions of the following safety codes accompanied by 
vigorous promotion and publicity of safety programme. 
 
a)  IS: 818 (C.P. for safety health requirements in electric & gas welding & cutting operations). 
b)  IS: 3696(S.C for scaffolding & ladders) 
c)  IS: 7205 (S.C for erection of structural steel work) 
 
SAFETY EQUIPMENT'S: 
 
All necessary personnel safety equipment as considered adequate by the Engineer-in- Charge should be 
kept available for use of the persons employed on the site and maintain in a condition suitable for 
immediate use. The contractor should take adequate steps to ensure proper use of equipment by those 
concerned 
 
Those engaged in welding works shall be provided with welder’s protective eye-shield. Suitable 
protective foot ware, protective head gears, suitable face masks etc. are to be provided to workers 
engaged for operation and maintenance works. The contractor shall not employ men below the age of 18 
for any work. 



~ 14 ~ 
 

 

 
 

 
 

 
2. INSPECTION 
 

To ensure effective enforcement of the rules and regulations relating to safety precautions, the 
arrangements made by the contractor shall be open to inspect by the Engineer-in-Charge or his 
representative. 

 
3. COMPENSATION 
 

No extra charges or additional compensation will be admissible to the contractor by the department for 
any work done to comply with the provisions of safety Engineering and Safety Code.  
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CHAPTER-V 
 

CONTRACTOR’S CAMP 
 

1. CAMP SITES 
 

The contractor shall provide, maintain and operate under competent direction such camp facilities 
convenient to the site works under this contract as are necessary for housing, feeding and 
accommodation of his employees. The location, construction, operation and maintenance of such camps 
shall be subject to the approval of the Assistant General Manager/ Engineer in charge of the site. 

 
2. USE OF LAND FOR CONSTRUCTION PURPOSES 
 

Such land as may be available at work- site will be allowed to be used by the contractor for construction 
of his camps free of charge. However, development of clearances of the land will have to be done by the 
contractor at his own cost. The contractor will be responsible to clear and clean the site after completion 
of his works and handover the land to the Engineer-in-Charge. The contractor will be liable to pay 
compensation for any damages done to the land or neighboring area. 

 
3. SANITATION IN CAMP SITE: 
 

The temporary sanitation in the campsite should be properly maintained and hygienic so that pollution 
can be controlled and just before completion of the work site must be cleared properly. 
 

4. ELECTRICITY SUPPLY: 
 

Electricity supply will be on chargeable basis. 
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CHAPTER-VI 
 

DECLARATION 
 
 
 
 

I / We hereby declare that I/we shall treat the tender documents and other records connected with the 
works as secret/confidential and shall not communicate information derived there from to any person other 
than person to whom I//We/am/are authorized to communicate the same or use the information to any 
manner prejudicial to the safety of the state. 
 
 
 
 
       Signature of the tenderer 
 
 

Full Name 

(In Block letters)  

Address ………………………………… 

Phone/ Mobile ……………………… 

                   Date: ………………………………… 
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CHAPTER-VII 
 

DECLARATION OF LITIGATION  
 

 
Information on litigation history in which bidder is involved 
( To be filled by the bidder) 
 

Employer 
(APDCL/APGCL/AEGCL 
and with any other state 

or central 
PSU/department) 

Cause of 
Dispute 

Amount 
involved 

Remarks showing present 
status 
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CHAPTER-VIII 
 

Schedule of work: 
ANNEXURE-A 

To, 
 The Chief General Manager (Generation), 
 APGCL, Bijulee Bhawan, 

Paltanbazar, Guwahati-1  
 

Sub: Submission of tender for the work:- 
A)   Construction of Interlocking Concrete block pavement at Manah path and Repairing of Borluit path 

(Manah Path Chariali to main Entry Gate Approach of NSVP) at 25 MwpNamrup Solar PV project, 
NTPS, APGCL, Namrup. 

B)   Repairing and widening of Borluit Path (left side) from Main Entrance Gate to GM Office security     
gate at NTPS. 

 
Ref: Your E-Tender Notice No. APGCL/CGM (Gen)-H&C/2023-24/NTPS SPD ROADS/30(45)Dear Sir, 

In response to your above notice I/We …………………………………………………….. am /are 
submitting herewith, my / our rates for the work as mentioned below. Necessary documents, as asked for, 
are enclosed herewith, for your kind perusal. 

 
A)    Construction of Interlocking Concrete block pavement at Manah path and Repairing of Borluit path 
 (Manah Path Chariali to Main Entry Gate Approach of NSVP) at 25 MwpNamrup Solar PV project, 
 NTPS, APGCL, Namrup. 
 

Sl. 
No. 

Description of Item Unit Qty. Rate (Rs.) 
Including all 

taxes 

Amount (Rs)  
Including all 

taxes 
  1 Construction of granular sub-base by providing 

well graded material, spreading in uniform 
layers with motor grader on prepared surface, 
mixing by mix in place method with rotavator 
at OMC, and compacting with smooth wheel 
roller to achieve the desired density, complete 
as per Technical Specification Clause 401. 
(i) For Grading I Material  (For widening 
portion) 
Foundation stone laying platform 
ManahPath(Earthen portion) 
ManahPath(Existing ICBP widening portion) 
Manah Path Chariali to main entry gate 
approach of NSPVP (Borluit Path repairing) 

cum 223.20   

2 Providing, laying, spreading and compacting 
stone aggregates of specific sizes to water bound 
macadam specification including spreading in 
uniform thickness, hand packing, rolling with 
smooth wheel roller 80-100 kN in stages to 
proper grade and camber, applying and 
brooming, stone screening to fill-up the 
interstices of coarse aggregate, watering and 

cum 111.60   
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compacting to the required density. 
Grading 3 as per Technical Specification Clause 
405. 
A) By Manual Means 
Foundation stone laying platform 
ManahPath(Earthen portion) 
ManahPath(Existing ICBP widening portion) 
Manah Path Chariali to main entry gate 
approach of NSPVP (Borluit Path repairing) 

3 Providing and laying interlocking concrete block 
pavement with M40 grade grade of concrete 
blocks having thickness 80mm as per technical 
specification clause 1504 complete including 
carriage. (a) Including Edge block/ Edge 
restraints 
Foundation stone laying platform 
ManahPath(Earthen portion) 
ManahPath(Existing ICBP widening portion) 

sqm 1028.00   

4 PCC 1:3:6 in Foundation (Plain cement concrete 
1:3:6 nominal mix in foundation with crushed 
stone aggregate 40 mm nominal size 
mechanically mixed, placed in foundation and 
compacted by vibration including curing for 14 
days.) 
 Road Drainage portion at Manah Path 
Deduction for Groove 

cum 32.82   

5 Providing and applying tack coat with Bitumen 
emulsion(RS-1) using emulsion distributor at 
the rate of 0.25 to 0.30 kg per sqm on the 
prepared dry and hungry bituminous surface 
cleaned with Hydraulic broom as per Technical 
Specification Clause 503.  (Repairing of Borluit 
Path) 

sqm 960.00   

6 Providing and laying bituminous macadam with 
hot mix plant using crushed aggregates of 
grading as per Table 500.4 premixed with 
bituminous binder, transported to site upto a 
lead of 1000 m laid over a previously prepared 
surface with paver finisher to the required 
grade, level and alignment and rolled to achieve 
the desired compaction as per Technical 
Specification Clause 504.                                                            
(Repairing of Borluit Path) 

cum 48.00   

7 Bituminous Concrete: Providing and laying 
bituminous concrete with 100-120 TPH batch 
type hot mix plant producing an average output 
of 75 tonnes per hour using crushed aggregates 
of specified grading, premixed with bituminous 
binder @ 5.4 to 5.6 % of mix and filler 
transporting the hot mix to work site, laying 

cum 24.00   
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with a hydrostatic paver finisher with sensor 
control to the reqd. grade, lavel and 
alignment,rollingwith smooth wheeled,vibratory 
and tandem rollers to achieve the desired 
compaction as per MoSRT&H cl. no. 509. 
Complete in all respect. (including carriage of 
mixed materials up to 10.0 Km initial lead from 
mixing plant )( Including cost of testing of 
materials at site and laboratory as directed by 
the deptt.)             (Repairing of Borluit Path) 
I) With hydrated lime/cement as filler ( refer 
table 500-9 of MoSRT&H Specification) 
A) With 60/70 or VG-30 grade bitumen 
ii) for Grading II (13 mm nominal size) 

A. Total (Rs.)  
 
 
B.  Repairing and widening of  Borluit Path (left side) from Main Entrance Gate to GM Office 
 security gate at NTPS. 
 
 

Sl. 
No. 

Description of Item Unit Qty. Rate (Rs.) 
Including 
all taxes 

Amount (Rs)  
Including all 

taxes 
1 Dismantling of existing structures like 

culverts, bridges, retaining walls and other 
structure comprising of masonry, cement 
concrete, wood work, steel work, including 
T&P and scaffolding wherever necessary, 
sorting the dismantled material, disposal of 
unserviceable material and stacking the 
serviceable material with all lifts and lead of 
1000 m as per Technical Specification Clause 
202. 
II By Mechanical Means 
(a) Cement Concrete 
Dismantling of Structures  
Out gate divider 

cum 10.80   

2 Excavation in Soil with Dozer with lead upto 
100 m 
Excavation for roadway in soil by mechanical 
means including cutting and pushing the 
earth to site of embankment uptoa distance 
of 100 m, including trimming bottom and 
side slopes in accordance with requirements 
of lines, grades and cross-sections.  
(For widening portion) 
From outgate towards GM office gate 
Out gate divider 
outside out gate (left side) 
Near Gate of GM office 

cum 169.95   
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3 Construction of Embankment with Material 
Obtained from Borrow Pits Construction of 
embankment with approved material 
obtained from borrow pits with a lift upto 1.5 
m, transporting to site, spreading, grading to 
required slope and compacting p g to meet 
requirement of Tables 300.1 and 300.2 with 
a lead upto 1000 m as per Technical 
Specification Clause 301.5 
(i) Private Land 
(For widening portion) 
From out gate towards GM office 

cum 82.05   

4 Construction of granular sub-base by 
providing well graded material, spreading in 
uniform layers with motor grader on 
prepared surface, mixing by mix in place 
method with rotavator at OMC, and 
compacting with smooth wheel roller to 
achieve the desired density, complete as per 
Technical Specification Clause 401. 
(i) For Grading I Material  
(For widening portion) 
From outgate towards GM office gate 
Out gate divider 
outside out gate (left side) 

cum 84.975   

5 Providing, laying, spreading and compacting 
stone aggregates of specific sizes to water 
bound macadam specification including 
spreading in uniform thickness, hand 
packing, rolling with smooth wheel roller 80-
100 kN in stages to proper grade and 
camber, applying and brooming, stone 
screening/binding materials to fill-up the 
interstices of coarse aggregate, watering and 
compacting to the required density grading 2 
as per Technical Specification Clause 405. 
A By Manual Means 
(For widening portion) 
From outgate towards GM office gate 
Out gate divider 
outside out gate (left side) 
Near Gate of GM office 

cum 42.488   

6 Providing, laying, spreading and compacting 
stone aggregates of specific sizes to water 
bound macadam specification including 
spreading in uniform thickness, hand 
packing, rolling with smooth wheel roller 80-
100 kN in stages to proper grade and 
camber, applying and brooming, stone 
screening to fill-up the interstices of coarse 
aggregate, watering and compacting to the 

cum 46.988   
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required density 
Grading 3 as per Technical Specification 
Clause 405. 
A By Manual Means 
From outgate towards GM office gate 
Out gate divider 
outside out gate (left side) 
Near Gate of GM office 
Pot holes 

7 Providing and applying primer coat with 
bitumen emulsion (SS-1) on prepared surface 
of granular base including cleaning of road 
surface and spraying primer at the rate of 
0.70-1.0 kg/sqm using mechanical means as 
per Technical 
Specification Clause 502 
From outgate towards GM office gate 
Out gate divider 
outside out gate (left side) 
Near Gate of GM office gate 
Pot holes 

sqm 626.50   

8 Providing and applying tack coat with 
Bitumen emulsion (RS-1) using emulsion 
distributor at the rate of 0.25 to 0.30 kg per 
sqm on the prepared dry and hungry 
bituminous surface cleaned with Hydraulic 
broom as per Technical Specification 
Clause 503. 
From outgate towards GM office gate 
outside out gate 
between divider 1&2 
between divider 2&3 
between divider 3&4 
between divider 4 & GM office Gate 
Right side road 

sqm 3400.80   

9 Providing and laying bituminous macadam 
with hot mix plant using crushed aggregates 
of grading as per Table 500.4 premixed with 
bituminous binder, transported to site    upto 
a lead of 1000 m laid over a previously 
prepared surface with paver finisher to the 
required grade, level and alignment and 
rolled to achieve the desired compaction as 
per Technical Specification Clause 
504.Grading II (refer table 500-7) 
From outgate towards GM office gate 
outside out gate 
between divider 1&2 
between divider 2&3 
between divider 3&4 
between divider 4 & GM office Gate 

cum 170.040   
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Right side road 

10 Bituminous Concrete: Providing and laying 
bituminous concrete with 100-120 TPH 
batch type hot mix plant producing an 
average output of 75 tonnes per hour using 
crushed aggregates of specified grading, 
premixed with bituminous binder @ 5.4 to 
5.6 % of mix and filler transporting the hot 
mix to work site, laying with a hydrostatic 
paver finisher with sensor control to the 
reqd. grade, lavel and alignment,rolling with 
smooth wheeled,vibratory and tandem rollers 
to achieve the desired compaction as per 
MoSRT&H cl. no.509. complete in all respect. 
(including carriage of mixed materials up to 
10.0 Km initial lead from mixing plant )( 
Including cost of testing of materials at site 
and laboratory as directed by the deptt.) 
I With hydrated lime/cement as filler ( refer 
table 500-9 of MoSRT&H specification) 
A With 60/70 or VG-30 grade bitumen 
(ii)for Grading II (13 mm nominal size) 
From outgate towards GM office gate 
outside out gate 
between divider 1&2 
between divider 2&3 
between divider 3&4 
between divider 4 & GM office Gate 
Right side road 

cum 85.021   

11 Maintenance of Earthen shoulder (filling with 
fresh selected soil)  Making up loss of 
material/irregularities on shoulders to the 
design level by adding fresh approved 
selected soil and compacting it with 
appropriate equipment at OMC upto a lead of 
1000 m as per technical specification Clause 
1903 
From outgate towards GM office gate 
outside out gate 
Near Gate of GM office gate 

sqm 281.60   

12 Painting lines, Dashes, Arrows, etc. on Road 
in Two Coats on New Work Painting lines, 
dashes, arrows, etc. on roads g , , , in two 
coats on new work with sqm 85.60 ready 
mixed road marking paint conforming to 
IS:164 on bituminous/concrete surface, 
including cleaning the surface of all dirt, dust 
and other foreign matter, demarcation at site 
and traffic control as per drawing and 
Technical Specification Clause 1702 

sqm 314.76   

13 Road Markers/Road Stud with Lens Reflector each 260   
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Providing and fixing of road stud 100 x 100 
mm die cast in aluminium, resistant to 
corrosive effect of salt and grit, fitted with 
lense reflectors, installed in concrete or 
asphaltic surface by drilling holes 30 mm 
upto a depth of 600 mm and bedded in a 
suitable bituminous grout or epoxy mortar, 
all as per BS:873 (Part 4) 1973. 
4000mm (C/C) both side 

14 Providing ‘Sparkle Solar Road Studs, 
manufactured by Tata B.P. Solar India Ltd. 
Of size (125mm x 125mm), 90mm height 
(from bottom of shank to the top of stud) with 
detachable battery, m6LEDs-three on each 
side for Bi-directional studs/ 3 LEDs on one 
side for unidirectional studs, ultra bright 
LED in amber and red colour, weight per 
stud 700+25 gms, 
flash rate of 50-65 times per minute 
completely water resistant and weather proof 
with replacement warranty and free 
maintenance fro one year from the date of 
installation of stud 
on road-(installation should be made using 
adhesives and procedures recommended by 
manufacturer under the supervision of their 
competent technician). 
a) Bi-directional Stud- 

each 10   

15 Providing steel R.S.Jst/ built-up steel 
sections including cutting, welding/rivetting, 
hoisting, fixing in position for composite 
girders with shear connectors complete with 
painting as per drawing and technical 
specifications Clause 1205.6  
Steel section 

quinta
l 

0.595   

B. Total (Rs.)  
Grand Total (A+B)   
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BIDDER’S CREDENTIALS 

Particulars Validity period Supporting documents 

 
1. Financialstatus (Average Annual 

Turnover for the F.Y. 2021-22, 2020-
21,& 2019-20) 

 

2. PAN 
 

3. Active GST Registrationcertificate 
 

4. Registration certificate offirm(if any) 
 

5. LabourLicence 

 

6. E.P.F 
 

7. List of similar works previously 
executed 

 

8. ITR return for preceding three FY 
 

9. Manpower & machinery list 

 

10. Others 
 

  

Note: 1) Bidder should furnish supporting documents. Otherwise information given in the tender 
shall not be considered for evaluation. 

 
Enclose:      
    Yours faithfully, 
1. Demand Draft No.  

2. Date of issue                                                                              Signature of contractor 

3. Name of Bank                                                  Full Name  

                                               Address  
 
 
 



~ 26 ~ 
 

 

Chapter-IX 
 

Drawings\ 
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