


**ASSAM POWER GENERATION CORPORATION  
LIMITED**

OFFICE OF THE CHIEF GENERAL MANAGER (HYDRO & CIVIL),  
BIJULEE BHAWAN, GUWAHATI-781001



**TENDER DOCUMENT FOR**

NIT NO: - Tender Notice No. 05 of 2018-19 of CGM (H & C) dtd: 28.06.2018

NAME OF THE WORK: - Repairing of collapsed boulder masonry retaining wall at downstream of channel spillway near forebay Stage-II and Repairing of shed nearby weir Stage-II, MSHEP, APGCL, Karbi Anglong, Assam

June-2018

Price: - ₹ 500/-  
(Non Refundable)

~ 0 ~

## INDEX

<u>Chapter</u>		<u>Page No</u>
Chapter-I	Tender Notice	..... 2
Chapter-II	Terminology	..... 4
Chapter-III	Instruction for bidders and special Conditions	..... 5
Chapter-IV	Safety Engineering and Safety Code	..... 10
Chapter-V	Contractor's Camp	..... 11
Chapter-VI	Declaration	..... 12
Chapter-VII	Schedule of works (Annexure-A)	..... 13

## CHAPTER-I

### TENDER NOTICE



#### ASSAM POWER GENERATION CORPORATION LIMITED

Registered Office: Bijulee Bhawan, 2<sup>nd</sup> floor, Paltanbazar, Guwahati-781 001, Assam.

Email: [cgmh2010@yahoo.in](mailto:cgmh2010@yahoo.in). Tele-Fax: 0361-2739522.

Chief General Manager (Hydro & Civil)

Tender Notice No. APGCL/CGM (H&C)/05 of 2018-19


Date: 28/06/2018

The Chief General Manager (Hydro & Civil), APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-I invites sealed tenders in prescribed forms from bonafide, experienced and financially sound contractors/firms for the following works:

Sl. No.	Name of work	Tendered amount (Rs.) (excluding GST)	Tender Fee (Rs.)	Earnest Money		Time of completion
				General (Rs.)	SC/ST/OBC (Rs.)	
1	Repairing of collapsed boulder masonry retaining wall at downstream of channel spillway near Forebay Stage-II and Repairing of shed nearby weir Stage-II, MSHEP, APGCL, Karbi Anglong, Assam	Rs. 2,99,032.00	Rs. 500.00	Rs. 5980.00	Rs. 2990.00	30 days
2	Construction of masonry wall at downstream of channel spillway for protection from erosion Stage-II, MSHEP, APGCL, Karbi Anglong, Assam	Rs. 7,48,014.00	Rs. 1000.00	Rs. 14,960.00	Rs. 7480.00	45 days
3	Construction of toe wall at ch. 1150.00 m at downstream of cross drainage Stage-II, MSHEP, APGCL, Karbi Anglong, Assam	Rs. 7,43,318.00	Rs. 1000.00	Rs. 14,870.00	Rs. 7440.00	45 days

The bid documents may be obtained from the office of the Chief General Manager (Hydro & Civil), APGCL on written request to the Chief General Manager (Hydro & Civil), during office hours on all working days w.e.f. 30/06/2018 to 09/07/2018 on payment (non-refundable) of Rs. 500.00 (Rupees five hundred only) for Sl. 1 and Rs. 1000.00 (Rupees one thousand only) for Sl. 2 & 3 in the shape of Demand Draft only from Nationalized/Schedule Bank in favor of Deputy General Manager (F & A), APGCL. The bid documents may also be downloaded from the website [www.apgcl.org](http://www.apgcl.org).

The cost of bids is to be deposited separately with the downloaded tenders alongwith Earnest Money. The tenders will be received up to 14.00 P.M. of 10/07/2018 and will be opened at 15.00 P.M. on the same day in presence of the tenderers or their authorized representatives. The Chief General Manager (Hydro & Civil), APGCL is not bound to accept the lowest rate and reserves the right to accept or reject any or all tenders without assigning any reason thereof. Any addendum/corrigendum in respect of this tender shall be issued on APGCL's website: [www.apgcl.org](http://www.apgcl.org)

  
Chief General Manager (Hydro & Civil),  
APGCL.

Memo No. APGCL/CGM(H&C)/W/2013-14/468/Pt.-1/54

Date: 28/06/2018

Copy to: -

- 1) The Managing Director, APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for favour of kind information.
- 2) The Chief General Manager (Gen), APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for information.
- 3) The Chief General Manager (F&A), APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for information.
- 4) The General Manager, Design (Civil), APGCL, Narengi, Guwahati-781 026, for information and wide circulation.
- 5) The Deputy General Manager, Investigation Circle, APGCL, Narengi, Guwahati-781 026, for information and wide circulation.
- 6) The Project Manager, MSHEP, APGCL, Dist- Karbi Anglong, for information and necessary action.
- 7) The P.R.O, APDCL, Bijulee Bhawan, Paltanbazar, Guwahati-1 for information with a request to publish the NIT in 1 (one) issue of Local Dailies in Regional and English language on or before 29/06/2018.
- 8) Relevant File.

  
Chief General Manager (Hydro & Civil),  
APGCL.